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SUMMARY OF EARTHWORK
IN CUBIC YARDS

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PAVEMENT REMOVAL SUMMARY

IN SQUARE YARDS

PROJECT NO.

SHEET NO.

B-4676A

3B-1

Station Station Uncl. Embank. Borrow Waste SURVEY Station Station LOCATION ASPHALT ASPHALT
Excav. +15% LINE LT/RT/CL REMOVAL BREAKUP
-L- 15+33 19+95 RT 977.25
-L- STA. 10+85.00 -L- STA. 19+76.13 (BRIDGE) 1011 9793 8782 0 -L- 20+68 23+21 RT 616.13
-Y1- STA. 10+16.84 -Y1- STA. 11+35.00 255 4 0 251 -L- 23+64 24+56 RT 31.78
-Y2- STA. 10+15.12 -Y2- STA. 10+65.00 78 11 0 67 -L- 25+94 26+76 LT 50.25
-Y3- STA. 10+15.06 -Y3- STA. 12+60.00 718 1237 519 0 -L- 27+08 28+49 LT 179.82
-L- 27+94 28+40 RT 44.26
SUBTOTALS: 2062 11045 9301 318 -Y1- 10+07 11435 LT 210.28
-Y2- 10+09 10+65 LT 142,97
-L- 21+43.88 (BRIDGE) -L- STA. 28+46.74 271 6069 5798 0 -Y3- 10+92 12406 LT 242,59
-Y5- STA. 10+60.00 -Y5- STA 10+85.00 11 1 0 10
-MUP- STA. 13+50 -MUP- STA 14+81.85 559 11 0 548 -L- 20+83 24+98 TEMPORARY 285.78
SUBTOTALS: 841 6081 5798 558
PROJECT TOTALS: 2903 17126 15099 376 Note: Ap'proximat? quantities on.Iy. Unclassified Excavajcio'n, Fine
Grading, Clearing and Grubbing, and Removal of Existing
MATERIAL FOR SHOULDER CONSTRUCTION 8 EL Pavement will be paid for at the contract lump sum price for
LOSS DUE TO CLEARING AND GRUBBING -75 75 i
MATERIAL FOR STREAM BANK RESTORATION BACKFILL 196 196
WASTE IN LIEU OF BORROW -876 -876
PROJECT TOTALS: 2828 17420 14592 TOTAL: 2781.11
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 730
GRAND TOTALS: 2828 15322 Note: Earthwork quantities are calculated by the roadway SAY: 2800
SAY: 2900 15500 designer. These earthwork quantities are based in part on
subsurface data provided by the Geotechnical Engineering Unit.
"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL
FLARE LENGTH = DISTANGE FROM LAST SECTION OF PARALLEL GUARDRAIL T0 END OF GUARDRAIL GUARDRAIL SUMMARY NG = NON.GATING IMPACT ATTENUATOR TYPE 350
W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL
SURVEY LENGTH WARRANT POINT DlgT TOTAL FLARE LENGTH w ANCHORS WOOoD AT
BEG. STA. END STA. LOCATION : SHOUL RUBRAIL REMARKS
LINE SHOP DOUBLE APPROACH | TRAILING | FROM | .ot | APPROACH | TRAILING | APPROACH | TRAILING Typelll | (SEESHEET2C-2) | ¢ | NG
STRAIGHT CURVED FACED END END E.O.L. END END END END Type lli B-77 GREU, TL-3 GREU, TL-2 | CATA AT-1 sC
-L- 18+88.62 19+62.73 LT 68.75' 19+62.73 2.5' 17' 25' 1 1 43.75'
-L- 19+10.53 19+66.32 RT 56.25' 19+66.32 2.5' 10'
-L- 21+34.07 22+31.73 RT 93.75' 22+31.73 2.5' 10' 25'
-L- 21+77.88 25+53.60 LT 168.75' 21+77.88 2.5' 17' 25' 143.75
-Y1- 10+12.28 10+70.08 LT 68.75' 2.5' 4' 1
TOTAL: 387.50' 68.75'
ANCHOR DI!ZDUCTIONS:
GREUTL-2 (3 @ 25') -75.00'
AT-1(1 @ 6.25") -6.25'
Type-lll (4 @ 18.75') -75.00'
GRAND TOTAL: 237.50' 62.50' 4 3 1 187.50'
SAY: 250.00' 75.00' 200.00'

5 ADDITIONAL GUARDRAIL POSTS




