

PROJECT REFERENCE NO.	SHEET NO.
U-4700 CA	Sig. 7.3

MAXTIME ALTERNATE PHASING ACTIVATION DETAIL

To run alternate phasing, select a Pattern that is programmed to run Overlap Plan 2 and Detector Plan 2.
A Pattern can be selected through the scheduler or manually by changing the Operational Mode.

PHASING	OVERLAP PLAN	VEH DET PLAN
ACTIVE PLAN REQUIRED TO RUN DEFAULT PHASING	1	1
ACTIVE PLAN REQUIRED TO RUN ALTERNATE PHASING	2	2

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN OVERLAPS 3 AND 4, AND VEHICLE DETECTOR PLAN 2 ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAP PLAN 2: Modifies overlap included phases for heads 71 and 72 to run protected turns only.

VEH DET PLAN 2: Disables phase 2 call on loop 7A and reduces delay time for phase 7 call on loop 7A to 0 seconds.

MAXTIME DETECTOR PROGRAMMING DETAIL
FOR ALTERNATE PHASING LOOP 7A

Front Panel
Main Menu >Controller >Detector >Veh Det Plans

Web Interface
Home >Controller >Detector Configuration >Vehicle Detectors

In the table view of web interface right click on "Detector" in the top left corner of the table. Copy the entire contents of Detector Plan 1. Paste Detector Plan 1 into Detector Plan 2. Modify Detector Plan 2 as shown below and save changes.

7A	PLAN 2		
	Detector	Call Phase	Delay
	21	7	0

MAXTIME ALTERNATE PHASING PATTERN
PROGRAMMING DETAIL

Front Panel
Main Menu >Controller >Coordination >Patterns

Web Interface
Home >Controller >Coordination >Patterns

Pattern	Veh Det Plan	Overlap Plan
*	2	2

* The Pattern number(s) are to be determined by the Division and/or City Traffic Engineer.

THIS ELECTRICAL DETAIL IS FOR
THE SIGNAL DESIGN: 11-1455
DESIGNED: June 2024
SEALED:
REVISED: N/A

ELECTRICAL DETAIL SHEET 3 OF 3

stve

STV Engineers, Inc.
900 West Trade St., Suite 715
Charlotte, NC 28202
(704) 372-1885
NC License Number F-0991

ELECTRICAL AND PROGRAMMING
DETAILS FOR:

Prepared for the Offices of:

750 N.Greenfield Pkwy, Garner, NC 27529

US 321 (Hickory Boulevard) SB
at
SR 1160 (Mt Herman Road)

Division 11Caldwell CountyHudson


PLAN DATE: June 2024REVIEWED BY: D.J. Darity

PREPARED BY: R.L. AristondoREVIEWED BY: T.M. Woody

REVISIONSINIT.DATE

DOCUMENT NOT CONSIDERED
FINAL UNLESS ALL
SIGNATURES COMPLETED

SEAL



DocuSigned by:
Trent Moody

6/10/2024

SIG. INVENTORY NO.

11-1455