
10+00.00
-150 -140 -130 -120 -110 -100 -90 -80 -70 -60 -50 -40 -30 -20 -10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140 150

230 230

240 240

250 250

260 260

270 270

280 280

253.81

Y1

BEGIN CONSTRUCTION
-150 -140 -130 -120 -110 -100 -90 -80 -70 -60 -50 -40 -30 -20 -10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140 150

230 230

240 240

250 250

260 260

270 270

280 280

253.82

Y1

10+50.00

.059
3:1 3:1

.025

3:1

3:1
3:1

Y1

GP

D
P

D
P

2
5

2
.5

8

-2
7

.6
4

2
4

8
.7

6

4
6

.0
5

S
S

S
S

2
5

0
.2

1

3
0

.0
9

F

S
S

11+00.00
-150 -140 -130 -120 -110 -100 -90 -80 -70 -60 -50 -40 -30 -20 -10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140 150

230 230

240 240

250 250

260 260

270 270

280 280

253.82

2
5

1
.4

5

-2
3

.2
5

2
4

7
.1

6

4
0

.2
52

5
3

.9
7

0
0

.0
0

X
1
4

H
N

-0
04

0

$$$-USER NAME-$$$ - $$$-DATE-$$$

1
0

0
2
0

11/14/23


