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UTILITY OWNERS WITH CONFLICTS

FAX (919) 250-4151
PHONE (919) 707-6690
RALEIGH NC 27699-1555
1555 MAIL SERVICES CENTER

DIVISION OF HIGHWAYS

UTILITIES UNIT

ONSLOW COUNTY 

        AT SR 1308 (BELL FORK RD. / GUM BRANCH RD.)
LOCATION: JACKSONVILLE - US 17 BUSINESS (MARINE BOULEVARD) 

UBO PLAN SHEETS

TITLE SHEET
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 ST.FLETCHER
-Y2-

-
Y
1-

-
Y
1A
-

(MARINE BLVD.)

US 17 BUSINESS

SUMTER ST.

BEGIN TIP PROJECT U-5728

-L- STA. 9+00.00

T
H

O
M

P
S

O
N
 
S

T
.

S
A

N
D

E
R

S
 

S
T
.

M
O

O
S

E
H

A
R

T
 

S
T
. 

B
A

R
D

E
N
 
S

T
.

M
O

R
T

O
N
 

A
V

E
.

-L-

MIRACLE DR.

END PROJECT

-Y1- STA 7+87.87

-Y1- STA 11+00.00

BEGIN CONSTRUCTION

-L-

S
T
.

T
H

O
M

P
S

O
N
 

(G
U

M
 

B
R

A
N

C
H
 

R
D
.)

S
R
 
13

0
8

-
Y
1-

DIVISION UTILITIES ENGINEER

Rodney Scruggs
ENGINEER/COORDINATOR

ASSISTANT UTILITIES AREA 

UO-4A

(I) BRIGHTSPEED - (COMMUNICATIONS)

(H) CROWN CASTLE - (COMMUNICATIONS)

(G) METRONET - (COMMUNICATIONS)

(F) CHARTER - (COMMUNICATIONS)

(E) MCNC - (COMMUNICATIONS)

(D) SEGRA - (COMMUNICATIONS)

(C) PNG - (NATURAL GAS DISTRIBUTION)

(B) JONES-ONSLOW EMC - (POWER DISTRIBUTION)

(A) DUKE ENERGY - (POWER DISTRIBUTION)

TYPE OF WORK: ELECTRIC POWER DISTRIBUTION, NATURAL GAS, TELEPHONE, CABLE TV         

NC Lic. No. F-0270

910-523-5715

Wilmington, NC 28403

101 Autumn Hall Drive, Suite 210

GFT Infrastructure, Inc.
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SHOWN ON THIS SHEET.

CONTRACTOR FOR UTILITY WORK 

NO PAYMENT WILL BE MADE TO THE 

SHEET WILL BE DONE BY OTHERS. 

ALL UTILITY WORK SHOWN ON THIS

NOTE:

THIS SHEET CORRESPONDS TO RDY-
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UTILITIES BY OTHERS

SHOWN ON THIS SHEET.

CONTRACTOR FOR UTILITY WORK 

NO PAYMENT WILL BE MADE TO THE 

SHEET WILL BE DONE BY OTHERS. 

ALL UTILITY WORK SHOWN ON THIS
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JOEMC- REMOVE O/H LINE FROM DUKE POLE

CHARTER - REMOVE STRAND, F/O & COAX. REMOVE PEDESTAL.
JOEMC- EXIST POLE. ADJ. O/H LINE TO NEW POLE

DUKE - INSTALL O/H GUY & GUY POLE

JOEMC - INSTALL POLE & GUY. ADJ. U/G LINE TO O/H LINE.

JOEMC - INSTALL POLE, & O/H LINE 

CONNECT EXST. O/H LINE 
JOEMC - INSTALL POLE, GUY, & 

OF 15' & INSTALL HANDHOLES (2)
METRONET - BORE CONDUIT AT A DEPTH 

INSTALL HANDHOLES(2).
AT A DEPTH OF 15' & 

METRONET - BORE CONDUIT 

METRONET - BORE CONDUIT AT A DEPTH OF 15'.

OF 10'.
CONDUIT AT A DEPTH 

HANDHOLE & BORE 
METRONET - INSTALL 

H
H

H
H

H
H

H
H

H
H

H
H

TEL PED

U/G FIBER.
HANDHOLE, PEDESTAL, & 
BRIGHTSPEED - INSTALL 

TEL PED

H
H

BRIGHTSPEED - INSTALL PEDESTAL, HANDHOLE, & U/G FIBER. REMOVE EXISTING HANDHOLE.

POLES(2) & O/H LINE.
BRIGHTSPEED - REMOVE 

BRIGHTSPEED - REMOVE O/H LINE.
ANBANDON U/G LINE.
DUKE - REMOVE O/H LINE & 
JOEMC- REMOVE O/H LINE FROM POLE

JOEMC- REMOVE POLES(4) AND O/H LINE

POLES(2) & O/H LINE.
BRIGHTSPEED - REMOVE 

& GUY
JOEMC - INSTALL POLE 

BRIGHTSPEED - ABANDON DUCT BANK.

JOEMC - INSTALL STEEL POLE, CONCRETE COLLAR, & O/H LINE. REMOVE EXISTING POLE.

LINE.
CHARTER - REMOVE O/H 
POLES(2) & O/H LINE.
BRIGHTSPEED - REMOVE 

BRIGHTSPEED - REMOVE O/H LINE & PEDESTAL.
CHARTER - REMOVE O/H LINE.
JOEMC- REMOVE POLE, GUY, & ADJ. O/H LINE.

-Y1- STA 11+00.00

BEGIN CONSTRUCTION

O/H TO NEW POLE.
CROWN CASTLE - ADJUST EXST 
CHARTER - INSTALL O/H LINE.
LINE.
BRIGHTSPEED - INSTALL O/H 
GUY, & ADJ. O/H LINE.
GUY, & POLE.  INSTALL POLE, 
DUKE ENERGY - REMOVE EXST 

CROWN CASTLE - INSTALL O/H LINE.
DUKE ENERGY - INSTALL GUY, POLE & O/H POWER LINE.

POLE & O/H LINE.
BRIGHTSPEED - REMOVE 

LINE AT A DEPTH OF 10'.
PNG - INSTALL 6" GAS 

H
H

H
H

HANDHOLE & U/G FIBER.
SEGRA - INSTALL 

H
H

CHARTER - INSTALL O/H LINE.
LINE.
CROWN CASTLE - INSTALL O/H 
LINE.
BRIGHTSPEED - INSTALL O/H 
LINE.
SWITCH, GUY, & ADJ. O/H 
DUKE - INSTALL POLE, 

CHARTER - REMOVE O/H LINE.
POLE.
CROWN CASTLE - ADJUST EXST O/H LINE TO NEW 
EXISTING PEDESTAL.
BRIGHTSPEED - INSTALL O/H LINE. TIE TO 
POWER LINE. INSTALL NEW POLE & O/H GUY.
DUKE ENERGY - REMOVE EXST GUY, POLE & O/H 

CHARTER - REMOVE EXST O/H LINE.
CROWN CASTLE - REMOVE EXST O/H LINE.
DUKE ENERGY - REMOVE EXST O/H GUY, POLE & O/H POWER LINE.

CHARTER - TIE TO EXST O/H LINE.
DUKE ENERGY - TIE TO EXST POLE & EQUIP. 

DOWN. INSTALL U/G LINE.
CHARTER - INSTALL O/H LINE. RISER F/O 
POWER LINE
DUKE ENERGY - INSTALL GUY, POLE & O/H 

CHARTER - ADJ. O/H LINE TO DUKE POLE
DUKE - REMOVE EXISTING POLE, INSTALL POLE, O/H GUY, AND O/H LINE

BRIGHTSPEED - INSTALL O/H LINE.
CHARTER - INSTALL O/H LINE.
POWER LINE.
DUKE ENERGY - INSTALL POLE & O/H 

BRIGHTSPEED - INSTALL O/H LINE.
CHARTER - INSTALL O/H LINE.
DUKE ENERGY - INSTALL O/H LINE & POLE.

& TIE INTO EXT CABLE
CHARTER - INSTALL U/G LINE POWER LINE

INSTALL POLE & U/G 
DUKE ENERGY - 

GUY, POLE & O/H POWER LINE
DUKE ENERGY - REMOVE EXST O/H 

BRIGHTSPEED - REMOVE POLE & O/H LINE. REMOVE PEDESTAL.

SEGRA - INSTALL HANDHOLE & U/G FIBER. TIE TO EXISTING.

HANDHOLE & U/G FIBER.
SEGRA - INSTALL 

LINE.
CHARTER - INSTALL O/H  
POWER LINE.
POLE, GUYS (4), & O/H 
DUKE ENERGY - INSTALL 

PNG - CONNECT TO EXISTING 6" GAS LINES.
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UTILITIES BY OTHERS

SHOWN ON THIS SHEET.

CONTRACTOR FOR UTILITY WORK 

NO PAYMENT WILL BE MADE TO THE 

SHEET WILL BE DONE BY OTHERS. 

ALL UTILITY WORK SHOWN ON THIS
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THIS SHEET CORRESPONDS TO RDY-
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DUKE - INSTALL O/H GUY & GUY POLE

-Y1- STA. 7+87.87

END TIP PROJECT U-5728

METRONET - BORE CONDUIT AT A DEPTH OF 15'.

OF 10'.
CONDUIT AT A DEPTH 

HANDHOLE & BORE 
METRONET - INSTALL 

& GUY
JOEMC - INSTALL POLE 

JOEMC - INSTALL STEEL POLE, CONCRETE COLLAR, & O/H LINE. REMOVE EXISTING POLE.

-Y1- STA 11+00.00

BEGIN CONSTRUCTION

O/H TO NEW POLE.
CROWN CASTLE - ADJUST EXST 
CHARTER - INSTALL O/H LINE.
LINE.
BRIGHTSPEED - INSTALL O/H 
GUY, & ADJ. O/H LINE.
GUY, & POLE.  INSTALL POLE, 
DUKE ENERGY - REMOVE EXST 

CHARTER - REMOVE O/H LINE.
POLE.
CROWN CASTLE - ADJUST EXST O/H LINE TO NEW 
EXISTING PEDESTAL.
BRIGHTSPEED - INSTALL O/H LINE. TIE TO 
POWER LINE. INSTALL NEW POLE & O/H GUY.
DUKE ENERGY - REMOVE EXST GUY, POLE & O/H 

CHARTER - REMOVE EXST O/H LINE.
CROWN CASTLE - REMOVE EXST O/H LINE.
DUKE ENERGY - REMOVE EXST O/H GUY, POLE & O/H POWER LINE.

TO EXISTING FACILITY
CHARTER - ADJ. O/H LINE TO NEW POLE  & TIE 
DUKE - INSTALL O/H GUY & ADJ. O/H LINE

CHARTER - ADJ. O/H LINE TO DUKE POLE
DUKE - REMOVE EXISTING POLE, INSTALL POLE, O/H GUY, AND O/H LINE

-Y1- STA. 10+00.00
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SHOWN ON THIS SHEET.
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C
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15" RCP

DB 6022 PG 711

THOMAS E. WESTON, et ux

BR MORTON LLC

DB 5866 - PG 28

JESSICA L. MOORE
MANLEY F. MOORE III

DB 5728 - PG 944

1SFD

CONC

C
O

N
C

REMOVE O/H GUY
DUKE ENERGY - 

O/H GUY
INSTALL POLE & 
DUKE ENERGY - 

-L- STA. 39+35.21

END TIP PROJECT U-5728

INSTALL HANDHOLES(2).
AT A DEPTH OF 15' & 

METRONET - BORE CONDUIT 

BORE CONDUIT AT A DEPTH OF 10'
METRONET - INSTALL HANDHOLE & 

H
H

TEL PED

TEL PED

TEL PED

BRIGHTSPEED - INSTALL PEDESTAL, HANDHOLE, & U/G FIBER. REMOVE EXISTING HANDHOLE.

JOEMC - INSTALL STEEL POLE, CONCRETE COLLAR, & O/H LINE. REMOVE EXISTING POLE.

LINE.
CHARTER - REMOVE O/H 
POLES(2) & O/H LINE.
BRIGHTSPEED - REMOVE 

CHARTER - REMOVE O/H LINE.
& O/H LINE. REMOVE PEDESTAL.
BRIGHTSPEED - REMOVE POLES(2) 

CROWN CASTLE - INSTALL O/H LINE.
DUKE ENERGY - INSTALL GUY, POLE & O/H POWER LINE.

CHARTER - REMOVE EXST O/H LINE.
CROWN CASTLE - REMOVE EXST O/H LINE.
DUKE ENERGY - REMOVE EXST O/H GUY, POLE & O/H POWER LINE.

TO EXISTING FACILITY
CHARTER - ADJ. O/H LINE TO NEW POLE  & TIE 
DUKE - INSTALL O/H GUY & ADJ. O/H LINE

CHARTER - ADJ. O/H LINE TO DUKE POLE
DUKE - REMOVE EXISTING POLE, INSTALL POLE, O/H GUY, AND O/H LINE

C C C C C
C C C C C

C

C C



U-5728

5
/
1
4
/
9
9

5
/
19
/
2
0
2
6

..
.\

U
-
5
7
2
8
_

U
t
_
r
d
y
0
8
_
p
s
h
_

U
O
0
6
.d

g
n

U
S

E
R
:W

p
o
p
e

UTILITIES BY OTHERS

SHOWN ON THIS SHEET.

CONTRACTOR FOR UTILITY WORK 

NO PAYMENT WILL BE MADE TO THE 

SHEET WILL BE DONE BY OTHERS. 

ALL UTILITY WORK SHOWN ON THIS

NOTE:

THIS SHEET CORRESPONDS TO RDY-

SHEET NO.PROJECT REFERENCE NO.

NC Lic. No. F-0270

910-523-5715

Wilmington, NC 28403

101 Autumn Hall Drive, Suite 210

GFT Infrastructure, Inc.

-Y1- PC Sta.  15+99.38

-Y1- PT Sta.  16+64.51

-Y1- PC Sta.  18+35.55
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-Y1A- PC Sta.  17+67.31

-Y1- PC Sta.  19+63.78

-Y1- PT Sta.  19+20.14

-Y1A- POT Sta.  19+05.45 =

-Y1A- PT Sta.  18+71.21

-Y1- PT Sta.  19+20.14

-Y2- POT Sta.  15+46.15 =

-Y1- PT Sta.  18+75.63
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15" RCP

TC

JOEMC- REMOVE O/H LINE FROM DUKE POLE

CHARTER - REMOVE STRAND, F/O & COAX. REMOVE PEDESTAL.
JOEMC- EXIST POLE. ADJ. O/H LINE TO NEW POLE

JOEMC - INSTALL POLE & GUY. ADJ. U/G LINE TO O/H LINE.

JOEMC - INSTALL POLE, & O/H LINE 

CONNECT EXST. O/H LINE 
JOEMC - INSTALL POLE, GUY, & 

FO CABLE
SEGRA - INSTALL U/G 

FROM DUKE POLE
JOEMC- REMOVE O/H LINE 

BRIGHTSPEED - INSTALL PEDESTAL, HANDHOLE, & U/G FIBER. REMOVE EXISTING HANDHOLE.

JOEMC- REMOVE POLES(4) AND O/H LINE

BRIGHTSPEED - INSTALL U/G FIBER.

-Y1- STA. 21+50.00
END CONSTRUCTION

BRIGHTSPEED - INSTALL O/H LINE.
CHARTER - INSTALL O/H LINE.
POWER LINE.
DUKE ENERGY - INSTALL POLE & O/H 

BRIGHTSPEED - INSTALL O/H LINE.
CHARTER - INSTALL O/H LINE.
DUKE ENERGY - INSTALL O/H LINE & POLE.

LINE.
BRIGHTSPEED - INSTALL O/H 
CHARTER - INSTALL O/H LINE.
TO NEW POLE.
LINE, POLE, GUY, & EQUIPMENT 
DUKE ENERGY - ADJ. EXST O/H 

BRIGHTSPEED - INSTALL O/H LINE.
CHARTER - INSTALL O/H LINE.
POLE.
DUKE ENERGY - INSTALL GUY, SLACK LINE & 

CHARTER - REMOVE O/H LINE.

CHARTER - REMOVE O/H LINE.

CHARTER - REMOVE O/H LINE.

CHARTER - INSTALL O/H LINE.

CHARTER - REMOVE O/H LINE.

GUY, POLE & O/H POWER LINE
DUKE ENERGY - REMOVE EXST O/H 

BRIGHTSPEED - REMOVE POLE & O/H LINE. REMOVE PEDESTAL.

HANDHOLE & U/G FIBER.
SEGRA - INSTALL 

SEGRA - INSTALL U/G FIBER.

SEGRA - INSTALL U/G FIBER.

TIE TO EXST U/G LINE.
RISER DOWN & INSTALL U/G LINE. 
CHARTER - INSTALL O/H LINE. 

CHARTER - INSTALL O/H LINE.

UO-6

THIS SHEET CORRESPONDS TO RDY-8
-Y1A- STA. 15+65.00

MATCHLINE SEE SHEET UO-4
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