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6. MAINTAIN CAMERA FUNCTIONALITY THROUGHOUT THE LIFE OF THE PROJECT.

CONDUIT.

AND REROUTE TO THE NEW JUNCTION BOX AT THE BASE OF P1 AND BACK TO CABINET IN NEW 

5. BACKPULL EXISTING ETHERNET CABLE FROM EXISTING SIGNAL CABINET TO TOP OF EXISTING POLE "P1" 

4. ABANDON UNUSED CONDUITS IN PLACE.

CCTV IS OPERATING ON THE NETWORK.

OPTIC CABLE IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL AND THE 

SPICLE ENCLOSURE "S6" SHALL NOT EXCEED 24 HOURS (SEE ICT). CUTTING OVER TO THE NEW FIBER 

OPTIC CABLE NETWORK HAS BEEN INSTALLED, CUTTING OVER TO THE NEW FIBER OPTIC CABLE AT NEW 

3. PRIOR TO REMOVAL OF ANY EXISTING FIBER OPTIC CABLE AND ONCE THE NEW SIGNAL SYSTEM FIBER 

THE SUPPLIED SPLICE PLANS.

RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM 

PLANS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED WITH 

2. CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE 

OPERATIONAL.

FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND 

TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE 

THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE 

SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: 

ENGINEER AT (828) 250-3035 TO ARRANGE FOR NCDOT TO PROGRAM THE NEW FIELD ETHERNET 

1.  FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION TRAFFIC 

NOTES:
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