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Signal System - City of Asheville

Communication Cable Routing Plans

             Final              

Final Design                                
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SEE NOTE 4
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4. TRANSFER EXISTING CABLE TO NEW POLE AS SHOWN.

THE CCTV IS OPERATING ON THE NETWORK.

SHALL NOT EXCEED 24 HOURS (SEE ICT). CUTTING OVER TO THE NEW FIBER OPTIC CABLE IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL AND 

ENCLOSURES "S1" AND "S7" & "S7" AND "S8", CUTOVER TO THE NEW FIBER AT SPLICE ENCLOSURES "S7","S8" AND "S4". CUTTING OVER TO THE NEW FIBER OPTIC CABLE 

3. PRIOR TO REMOVAL OF ANY EXISTING FIBER OPTIC CABLE AND ONCE THE NEW SIGNAL SYSTEM FIBER OPTIC CABLE NETWORK HAS BEEN INSTALLED BETWEEN SPLICE 

  PLANS.

DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE 

2. CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE PLANS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER TO 

PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.

SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE TRAFFIC ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING 

THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, 

1.  FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION TRAFFIC ENGINEER AT (828) 250-3035 TO ARRANGE FOR NCDOT TO PROGRAM 

NOTES:

Docusign Envelope ID: C03D0F37-3FC7-80B4-816B-A646E4A81A81
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