

REVISIONS

27-AUG-2026 16:30
C:\P\2026\1630\251_R5759_CON_DEI.5 Right of Way & Easement staking\R5759_LS_RW03E-4.dgn
dustaples AT M700N\Z10

RIGHT OF WAY CONTROL SHEET

CONTROL ACCESS MARKER REBAR AND CAP				
ALIGN	STATION	OFFSET	NORTH	EAST
L	14+01.82	71.45	874600.8623	1379070.0703
L	14+05.00	-50.00	874571.8154	1378952.1030
L	14+05.00	55.53	874599.9059	1379053.8259
L	14+59.94	-50.00	874621.7921	1378936.8495
L	17+50.00	49.21	874867.5063	1379053.7227
L	24+70.00	-50.21	875580.0734	1378910.4335
L	27+65.90	50.00	875881.6405	1378994.3465
L	27+66.63	-51.71	875876.1511	1378892.7803
L	28+10.00	50.00	875925.6622	1378991.6476
L	28+10.00	-51.78	875919.4342	1378890.0577
L	42+50.39	50.00	877363.3494	1378903.5049
L	42+64.22	-50.00	877369.6453	1378802.7586
L	43+45.21	-67.59	877437.0435	1378773.4128
L	43+50.00	50.00	877471.3310	1378885.9853
L	43+87.62	-90.99	877464.4293	1378740.7113
L	46+22.63	123.31	877781.5896	1378831.2767
L	46+40.00	-50.00	877683.0825	1378687.6263
L	47+37.40	-50.00	877757.5139	1378624.8076
L	56+67.00	-50.00	878467.9205	1378025.2379
L	58+15.00	-100.00	878548.7740	1377891.5715
L	58+50.00	-100.00	878575.5212	1377868.9974
L	59+05.00	-50.00	878649.8011	1377871.7341
L	63+50.00	60.09	879062.3738	1377674.5545
L	63+90.00	100.00	879118.0220	1377682.0341
L	64+29.00	100.00	879148.5672	1377658.7785
L	65+78.00	50.00	879237.3248	1377531.0895
L	80+42.00	-50.00	880454.3809	1376719.3581
L	81+84.60	-113.18	880553.7050	1376599.1056
L	82+46.00	50.00	880681.5659	1376717.6313
L	82+73.50	-115.75	880632.0809	1376557.0681
L	83+00.00	100.00	880752.2201	1376738.2224
L	83+05.00	-50.00	880689.6474	1376601.8052
L	83+40.00	100.00	880788.0020	1376720.3437
L	84+81.00	50.00	880891.7876	1376612.5922
L	101+32.11	50.00	882026.2418	1375403.7864
L	101+65.00	-50.00	881968.5830	1375315.7155
L	102+33.50	-50.00	882008.8951	1375262.4700
L	102+64.00	50.00	882107.8923	1375296.0735
L	105+35.00	50.00	882275.6648	1375131.4778
L	105+74.87	-50.00	882220.6495	1375038.9425
L	105+84.75	50.00	882305.9719	1375092.0248
L	119+41.00	-50.00	883081.5425	1373976.3471
L	120+77.00	-100.00	883128.8568	1373839.3896
L	121+40.00	-100.00	883168.7122	1373790.5988
L	121+81.00	-50.00	883233.3728	1373790.4774
L	121+81.00	50.00	883310.8185	1373853.7401
L	122+25.25	98.95	883376.7231	1373850.4382
L	122+94.98	98.95	883420.8345	1373796.4373
L	147+68.00	-50.00	885263.0722	1372293.2855
L	149+35.00	-100.00	885318.3724	1372140.1232
L	149+95.00	-100.00	885346.7947	1372093.8179
L	150+35.00	-45.00	885412.9383	1372087.7018

CONTROL ACCESS MARKER REBAR AND CAP				
ALIGN	STATION	OFFSET	NORTH	EAST
C1	12+80.00	55.78	874665.0566	1379066.1346

CONTROL ACCESS MARKER REBAR AND CAP				
ALIGN	STATION	OFFSET	NORTH	EAST
C3	11+35.00	64.00	877714.7467	1378893.0129
C3	13+20.10	54.38	877605.8200	1378661.7277
C3	13+68.40	64.56	877525.2878	1378666.7994

PROJECT REFERENCE NO.
R-5759

SHEET NO.
RW03E-4

Location and Surveys

DEWBERRY ENGINEERS INC.
2610 WYCLIFF ROAD
SUITE 410
RALEIGH, NC 27607

PROJECT SURVEYOR


DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

I, Adam C. Hales, certify that the right of way and permanent easement monumentation for this project shown herein was completed under my direct and responsible charge from an actual survey made under my supervision; that all horizontal closures had a minimum ratio of precision of 1:10,000 (Class A). Field work was performed from 8/30/2022 to 8/26/2026, and all coordinates are based on NAD83/2011. That this survey was performed to meet the requirements of 21NCAC 56.1600 as applicable.

This 4th day of September, 2026.

DocuSigned by:

F81DD8C1163E43D

Professional Land Surveyor L-4980

CONTROL ACCESS MARKER REBAR AND CAP				
ALIGN	STATION	OFFSET	NORTH	EAST
C4	10+55.00	54.00	882026.0317	1375167.5960
C4	11+85.00	52.00	882169.3803	1375299.9722
C4	13+96.38	57.07	882182.2581	1375044.5982

CONTROL ACCESS MARKER REBAR AND CAP				
ALIGN	STATION	OFFSET	NORTH	EAST
RPB	17+74.81	95.52	874685.1602	1378880.6846

CONTROL ACCESS MARKER REBAR AND CAP				
ALIGN	STATION	OFFSET	NORTH	EAST
Y1	12+49.39	-40.00	875742.9745	1378774.6608
Y1	12+49.39	40.00	875663.6518	1378785.0484
Y1	12+75.00	-40.00	875746.2999	1378800.0543
Y1	12+75.00	40.00	875666.9771	1378810.4419

CONTROL ACCESS MARKER REBAR AND CAP				
ALIGN	STATION	OFFSET	NORTH	EAST
Y4	10+50.00	50.00	877524.2751	1378930.9408
Y4	10+57.67	-50.00	877621.4634	1378955.6849
Y4	11+11.00	-50.00	877606.6875	1379013.7896
Y4	11+23.17	50.18	877507.9951	1378992.7493
Y4	11+57.12	50.00	877496.9176	1379020.2932

NOTES:

1. IF FURTHER INFORMATION REGARDING PROJECT CONTROL IS NEEDED PLEASE CONTACT THE LOCATION AND SURVEYS UNIT.
2. PROJECT CONTROL WAS ESTABLISHED USING GNSS, THE GLOBAL NAVIGATION SATELLITE SYSTEM.
3. RIGHT OF WAY MONUMENTATION ESTABLISHED 8/30/2022 TO 8/26/2026 .