

Revised 3/2/2018

TIP PROJECT: R-2633D

CONTRACT: C204080


STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

BRUNSWICK COUNTY
NEW HANOVER COUNTY

LOCATION: I-140 FROM US 17 BUS. TO I-40 NORTH, TO DIVISION 3 TRAFFIC
OPERATIONS CENTER (TOC), SR 2662 BARBADOS BLVD. IN CASTLE HAYNE

TYPE OF WORK: COMMUNICATIONS CABLE AND CONDUIT ROUTING

STATE	STATE PROJECT REFERENCE NO.	SHEET NO.
N.C.	R-2633D	ITS-1
STATE PROJ. NO.	F.A. PROJ. NO.	DESCRIPTION
34491.1.12	NHP-0040(058)	PE
34491.3.23	NHP-0040(058)	CONST.



2018 STANDARD SPECIFICATIONS

PROJECT LENGTH
PROJECT LENGTH = 21 MILES

LETTING DATE:
APRIL 17, 2018

INDEX OF SHEETS

SHEET ITS 1	TITLE SHEET
SHEET ITS 2	TRAFFIC CONTROL PLANS
SHEET ITS 3	CONSTRUCTION NOTES
SHEET ITS 4-58	CABLE ROUTING PLANS
SHEET ITS 59	BUILDING ENTRANCE
SHEET ITS 60-69	SPLICE DETAILS
SHEET ITS 70	BLOCK DIAGRAM
SHEET S1	CONDUIT HANGER DETAIL

ROADWAY STANDARD DRAWINGS




THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD DRAWINGS" ROADWAY DESIGN UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2018 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED A PART OF THESE PLANS:

STD. NO.	TITLE
1710.01	MESSENGER CABLE
1715.01	UNDERGROUND CONDUIT-TRENCHING
1716.01	JUNCTION BOXES
1720.01	WOOD POLES
1721.01	GUY ASSEMBLIES
1722.01	RISER ASSEMBLY
1730.01	FIBER OPTIC CABLE

2018 STANDARD SPECIFICATION


NCDOT CONTACT:
TRANSPORTATION MOBILITY AND SAFETY

P.P. MARAK, PE
ITS DEVELOPMENT &
DESIGN ENGINEER




DocuSigned by:
Paul P. Marak
CAPEAST08CSMAYC SIGNATURE DATE 2/7/2018

February 16, 2018




DETAIL "D"


4" MULTI-CELL COMPONENTS





TERMINATION OF CONDUIT AT WING WALL




HANGER ASSEMBLY



DEFLECTION COUPLING



PRESTRESSED GIRDERS CONTINUOUS FOR LIVE LOAD



STABILIZER

CONDUIT DETAILS

NOTES

THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE TOTAL QUANTITY OF CONDUIT NEEDED TO COMPLETE THE WORK AND THAT THE CONDUIT(S) ARE PLACED AT THE NOTED DIMENSION AND ABOVE THE BOTTOM OF THE GIRDER.

BRIDGE CONDUIT SYSTEM SHALL BE MEASURED AND PAID AS LINEAR FEET. THE PRICE SHALL INCLUDE ALL CONDUIT, HANGERS, STABILIZERS, EXPANSION JOINTS, CONCRETE INSERTS, PVC SLEEVES AND ALL NECESSARY HARDWARE TO COMPLETE THE WORK.

THE CONTRACTOR SHALL FIELD VERIFY THAT THE CONDUIT SYSTEM IS NOT IN CONFLICT WITH THE GUARDRAIL POSTS.

SEE DETAIL "C" FOR HANGER ASSEMBLY INSTALLATION.

PROVIDE TRANSITION ADAPTOR AND EXPANSION JOINT FOR CONDUIT AT END BENT 1 AND END BENT 2.

INSTALL STABILIZER'S MIDWAY BETWEEN DECK EXPANSION JOINTS. STABILIZER CAN NOT BE USED INSTEAD OF A HANGER ASSEMBLY.

INSTALL EXPANSION JOINTS AT EACH BENT.

THE CONCRETE SCREW INSERT SHALL HAVE A ROD SIZE OF 5/8" AND A PULL FORCE OF 1260 lbs.

FOR BRIDGE CONDUIT SYSTEM, SEE SPECIAL PROVISIONS.

THE CONDUIT WILL BE INSTALLED AT A MINIMUM OF 1 FOOT ABOVE LOW STEEL.

DETAILS SHOWN ARE FOR RGC CONDUIT, CONTRACTOR MAY USE FIBERGLASS REINFORCED EPOXY CONDUIT.

PROJECT NO. R-2633D
BRUNSWICK/NEW HANOVER COUNTY
STATION: -



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH

BRIDGE CONDUIT SYSTEM

ASSEMBLED BY : J.P. ADAMS DATE : 1/2018
CHECKED BY : D.S. STUTTS DATE : 1/2018
DRAWN BY : RWW 2-4-03 TLA/GM
CHECKED BY : DBM 2-4-03 REV. 10/1/11 MAA/GM

#####SYTIME#####
#####DCN#####
#####

DOCUMENT NOT CONSIDERED
FINAL UNLESS ALL
SIGNATURES COMPLETED

REVISIONS						SHEET NO. S-1
NO.	BY:	DATE:	NO.	BY:	DATE:	
1			3			TOTAL SHEETS 1
2			4			

February 16, 2018

NOTES

THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE TOTAL QUANTITY OF CONDUIT NEEDED TO COMPLETE THE WORK AND THAT THE CONDUIT(S) ARE PLACED AT THE NOTED DIMENSION AND ABOVE THE BOTTOM OF THE GIRDER.

THE INSTALLATION OF THE CONDUIT SYSTEM SHALL BE PAID FOR PER LIN FOOT. SUM. THE PRICE SHALL INCLUDE ALL CONDUIT, HANGERS, STABILIZERS, EXPANSION JOINTS, CONCRETE INSERTS, FG SLEEVES, AND ALL NECESSARY HARDWARE TO COMPLETE THE WORK.

THE CONTRACTOR SHALL FIELD VERIFY THAT THE CONDUIT SYSTEM IS NOT IN CONFLICT WITH THE GUARDRAIL POSTS.

SEE DETAIL "C" ON TYPICAL SECTION SHEET (S-2) FOR HANGER ASSEMBLY INSTALLATION.







INSTALL SLEEVES PARALLEL TO GIRDERS. SEE VIEW "C" FOR SLEEVE INSTALLATION.

PROVIDE TRANSITION ADAPTOR (AND EXPANSION JOINT) FOR CONDUIT AT END BENT 1 AND END BENT 2.

INSTALL STABILIZER'S MIDWAY BETWEEN DECK EXPANSION JOINTS. STABILIZER CAN NOT BE USED INSTEAD OF A HANGER ASSEMBLY.

INSTALL EXPANSION JOINTS AT END BENT #1, BENT #1, BENT #3, BENT #6, BENT #9, BENT#12, BENT#14, BENT#16, BENT#19, BENT#22, BENT#25, BENT#28, BENT#31, BENT#34, BENT#37, BENT#40, BENT#43, BENT#46, BENT#49, BENT#52, BENT#58, AND END BENT #2

FOR ELECTRICAL CONDUIT SYSTEM FOR SIGNALS, SEE SPECIAL PROVISIONS.




PRELIMINARY PLANS
DO NOT USE FOR CONSTRUCTION

PROJECT NO. R-2633D
BRUNSWICK/NEW HANOVER COUNTY
STATION: _____

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION RALEIGH									
MULTI-CELL RACEWAY TYPICAL SECTION DETAILS									
REVISIONS									
NO.	BY:	DATE:	NO.	BY:	DATE:	SHEET NO.			
1			3			S-1			
2			4			TOTAL SHEETS 2			

DOCUMENT NOT CONSIDERED
FINAL UNLESS ALL
SIGNATURES COMPLETED


February 16, 2018




TYPICAL SECTION
AT JUNCTION BOX
FOR MIDSPAN

TYPICAL SECTION
AT JUNCTION BOX
AT HEADWALL
BEGIN AND END

TYPICAL SECTION
ALONG RACEWAY




DETAIL "B"
JUNCTION BOX HANGER ASSEMBLY




DETAIL "C"
RACEWAY HANGER ASSEMBLY

NOTE: THREADED RODS, COUPLERS, WASHERS, AND NUTS SHALL BE STAINLESS STEEL.




PLAN VIEW


CONCRETE BARRIER NOT SHOWN
FOR CLARITY




1'-2" x 2'-4" x 1/2" TOP PLATE
DETAILS




1'-2" x 2'-4" x 1/2" BOTTOM PLATE
DETAILS




FRONT VIEW




BACK VIEW



SIDE VIEW



TOP VIEW



BOTTOM VIEW

BOX DETAILS

PRELIMINARY PLANS
DO NOT USE FOR CONSTRUCTION

PROJECT NO. R-2633D
BRUNSWICK/NEW HANOVER COUNTY
STATION: _____

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH

TYPICAL SECTION

DETAIL FOR BRIDGE MOUNTED
20"x20"x8" JUNCTION BOX
AND HANGING DETAIL

REVISIONS						SHEET NO. S-2
NO.	BY:	DATE:	NO.	BY:	DATE:	
1			3			TOTAL SHEETS 2
2			4			

DOCUMENT NOT CONSIDERED
FINAL UNLESS ALL
SIGNATURES COMPLETED



Stantec Consulting Services Inc.
801 Jones Franklin Road
Suite 300
Raleigh, NC 27606
Tel. (919) 851-6866
Fax. (919) 851-7024
www.stantec.com
License No. F-0572


DRAWN BY: J. B. GEILE DATE: 11/06/17
CHECKED BY: R. F. DECOLA DATE: 11/06/17

DESIGN
ENGINEER
OF RECORD: R. F. DECOLA DATE: 11/06/17


February 16, 2018

PROJECT REFERENCE NO.	SHEET NO.
R-2633D	DD-TYP1

TYPICAL DIRECTIONAL DRILL



PROFILE VIEW



PLAN VIEW

 750 N. Greenfield Pkwy., Garner, NC 27529	DIRECTIONAL DRILL TYPICAL		SEAL	
	DIVISION 3 BRUNSWICK CO.			
	PLAN DATE: 2/7/18	REVIEWED BY:		
	PREPARED BY: L.E. NEAL	REVIEWED BY:		
	REVISIONS	INIT.	DATE	
SIGNATURE		DATE		
CADD Filename:				

1

INSTALL REA, PE – 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE

2

INSTALL REA, PE – 38, (FIGURE – 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE

3

INSTALL REA, PE – 39, (UNDERGROUND) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE

4

INSTALL SMFO CABLE

5

INSTALL MMFO CABLE

6

INSTALL FIBER OPTIC DROP CABLE

7

INSTALL TRACER WIRE

8

TRENCH

9

INSTALL PVC CONDUIT

10

INSTALL RIGID, GALVANIZED STEEL CONDUIT

11

INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD

12A

INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL

12B

INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT

13

INSTALL OUTER-DUCT POLYETHYLENE CONDUIT

14

INSTALL POLYETHYLENE CONDUIT

15

DIRECTIONAL DRILL CONDUIT

16

BORE AND JACK CONDUIT

17

INSTALL CABLE(S) IN EXISTING CONDUIT

18

INSTALL CABLE(S) IN NEW CONDUIT

19

INSTALL CABLE(S) IN EXISTING RISER

20

INSTALL CABLE(S) IN NEW RISER

21

INSTALL CABLE(S) IN EXISTING CONDUIT STUB-OUTS

22

INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)

23

INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)

24

INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET

25

INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET

26

TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET

27

INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET

28

INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPlice CABLE IN CABINET

29

INSTALL UNDERGROUND SPlice ENCLOSURE

30

INSTALL AERIAL SPlice ENCLOSURE

31

INSTALL POLE MOUNTED SPlice CABINET

32

INSTALL BASE MOUNTED SPlice CABINET (336) WITH EXTENDED BASE

33

REMOVE EXISTING SPlice CABINET

34

INSTALL CABINET FOUNDATION

35

REMOVE EXISTING CABINET FOUNDATION

36

INSTALL CCTV CAMERA ASSEMBLY

37

INSTALL CCTV CAMERA WOOD POLE

38

INSTALL CCTV CAMERA METAL POLE AND FOUNDATION

39

INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATION CABLE

40

INSTALL OVERSIZED JUNCTION BOX

41

INSTALL BRIDGE MOUNTED JUNCTION BOX

42

INSTALL WOOD POLE

43

REMOVE EXISTING WOOD POLE

44

INSTALL AERIAL GUY ASSEMBLY

45

INSTALL STANDARD GUY ASSEMBLY

46

INSTALL SIDEWALK GUY ASSEMBLY

47

INSTALL MESSENGER CABLE

48

REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE

49

REMOVE EXISTING COMMUNICATIONS CABLE

50

INSTALL REEL END SPlice

51

INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE

52

INSTALL DELINEATOR MARKER

53

STORE 50 FEET OF COMMUNICATIONS CABLE

54

LASH CABLE(S) TO EXISTING SIGNAL/COMMUNICATIONS CABLE

55

LASH CABLE(S) TO EXISTING MESSENGER CABLE

56

LASH CABLE(S) TO NEW MESSENGER CABLE

57

MODIFY EXISTING ELECTRICAL SERVICE

58

INSTALL NEW ELECTRICAL SERVICE FOR DMS/CCTV

59

INSTALL NEW BASE MOUNTED CABINET (336)

60

SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL

61

INSTALL ETHERNET SWITCH

62

LOCATE EXISTING CONDUIT STUBOUT FOR NEW JUNCTION BOX INSTALLATION

63

BOND MESSENGER CABLE AND RISER TO POLE GROUND

LEGEND


	FO	NEW AERIAL FIBER OPTIC COMMUNICATIONS CABLE
	EXI	EXISTING COMMUNICATIONS CABLE
	X	EXISTING FENCE LINE
		EXISTING WATER LINE /WETLANDS
		PROPOSED CONDUIT
		EXISTING CONDUIT
	DD	NEW DIRECTIONAL DRILLED CONDUIT
	BJ	NEW BORED AND JACKED CONDUIT
		NEW JUNCTION BOX
		EXISTING JUNCTION BOX
		NEW WOOD POLE
		EXISTING WOOD POLE
		NEW AERIAL SPICE ENCLOSURE
		NEW METAL SIGNAL POLE
		NEW UNDERGROUND SPICE CLOSURE
		EXISTING METAL SIGNAL POLE
		EXISTING CCTV CAMERA ASSEMBLY
		NEW STANDARD GUY ASSEMBLY
		NEW STANDARD GUY USING EXISTING ANCHOR
		NEW SIDEWALK GUY ASSEMBLY
		NEW CABLE STORAGE RACKS (SNOW SHOES)
		EXISTING CONTROLLER AND CABINET
		EXISTING SPICE CABINET
		EXISTING DYNAMIC MESSAGE SIGN (DMS) ON SINGLE STEEL POLE
	SP	SIGNAL POLE
	XXX-XX	ITS FIELD DEVICES

CONSTRUCTION NOTE SYMBOLOGY KEY

	INDICATES NUMBER OF CABLES, LOOPS, ETC.
	INDICATES NUMBER OF FIBERS PER CABLE, TWISTED PAIRS PER CABLE, ETC.
	INDICATES NUMBER OF RISER(S)/CONDUIT(S)
	INDICATES DIAMETER OF RISER(S)/CONDUIT(S) (INCH)
	NUMBER OF CABLE(S) (triangle) NUMBER OF FIBER/TWISTED PAIRS (triangle)
	NUMBER OF RISER(S)/CONDUIT(S) (circle) DIAMETER OF RISER(S)/CONDUIT(S) (INCH) (circle)

 750 N. Greenfield Pkwy., Garner, NC 27529	CONSTRUCTION NOTES				SEAL		
	PLAN DATE: AUGUST 2017		REVIEWED BY: DEAN HARRIS				
	PREPARED BY: J. INGRAM		REVIEWED BY: BETSY L. WATSON				
	REVISIONS		INIT.	DATE			
SCALE 0 N/A						SIGNATURE CADD FILE NAME	

Revised 3/2/2018




GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | | | | | | |
|----|--|----|---|----|--|----|---|----|---|
| 1 | INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16 | INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31 | INSTALL POLE MOUNTED SPLICE CABINET | 47 | INSTALL MESSENGER CABLE | 62 | LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2 | INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17 | INSTALL CABLE(S) IN EXISTING CONDUIT | 32 | INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48 | REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63 | BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3 | INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18 | INSTALL CABLE(S) IN NEW CONDUIT | 33 | REMOVE EXISTING SPLICE CABINET | 49 | REMOVE EXISTING COMMUNICATIONS CABLE | | |
| 4 | INSTALL SMFO CABLE | 19 | INSTALL CABLE(S) IN EXISTING RISER | 34 | INSTALL CABINET FOUNDATION | 50 | INSTALL REEL END SPLICE | | |
| 5 | INSTALL CAT 5e COMMUNICATIONS CABLE | 20 | INSTALL CABLE(S) IN NEW RISER | 35 | REMOVE EXISTING CABINET FOUNDATION | 51 | INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | | |
| 6 | INSTALL FIBER OPTIC DROP CABLE | 21 | INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36 | INSTALL CCTV CAMERA ASSEMBLY | 52 | INSTALL DELINEATOR MARKER | | |
| 7 | INSTALL TRACER WIRE | 22 | INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37 | INSTALL CCTV CAMERA WOOD POLE | 53 | STORE 50 FEET OF COMMUNICATIONS CABLE | | |
| 8 | TRENCH | 23 | INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38 | INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54 | LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | | |
| 9 | INSTALL PVC CONDUIT | 24 | INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39 | INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55 | LASH CABLE(S) TO EXISTING MESSENGER CABLE | | |
| 10 | INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25 | INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40 | INSTALL OVERSIZED JUNCTION BOX | 56 | LASH CABLE(S) TO NEW MESSENGER CABLE | | |
| 11 | INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26 | TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41 | INSTALL BRIDGE MOUNTED JUNCTION BOX | 57 | MODIFY EXISTING ELECTRICAL SERVICE | | |
| 12 | INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27 | INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42 | INSTALL WOOD POLE | 58 | INSTALL NEW ELECTRICAL SERVICE FOR DMS | | |
| 13 | INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28 | INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43 | REMOVE EXISTING WOOD POLE | 59 | INSTALL NEW BASE MOUNTED CABINET (336) | | |
| 14 | INSTALL POLYETHYLENE CONDUIT | 29 | INSTALL UNDERGROUND SPLICE ENCLOSURE | 44 | INSTALL AERIAL GUY ASSEMBLY | 60 | SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | | |
| 15 | DIRECTIONAL DRILL CONDUIT | 30 | INSTALL AERIAL SPLICE ENCLOSURE | 45 | INSTALL STANDARD GUY ASSEMBLY | 61 | INSTALL ETHERNET SWITCH | | |
| | | | | 46 | INSTALL SIDEWALK GUY ASSEMBLY | | | | |

Prepared for the Offices of: 750 N. Greenfield Pkwy., Garner, NC 27529		CABLE ROUTING PLANS DIV 3 BRUNSWICK CO. Near WILMINGTON PLAN DATE: January 2018 REVIEWED BY: G. Green PREPARED BY: L. Neal REVIEWED BY: P. Marak		SEAL PRELIMINARY PLANS Do Not Use For Construction SIGNATURE _____ DATE _____ CADD FILE NAME _____	
		SCALE NTS		REVISIONS INIT. DATE	

Revised 3/2/2018




GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| <div>1</div> INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | <div>16</div> INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | <div>31</div> INSTALL POLE MOUNTED SPLICE CABINET | <div>47</div> INSTALL MESSENGER CABLE | <div>62</div> LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| <div>2</div> INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | <div>17</div> INSTALL CABLE(S) IN EXISTING CONDUIT | <div>32</div> INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | <div>48</div> REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | <div>63</div> BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| <div>3</div> INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | <div>18</div> INSTALL CABLE(S) IN NEW CONDUIT | <div>33</div> REMOVE EXISTING SPLICE CABINET | <div>49</div> REMOVE EXISTING COMMUNICATIONS CABLE | |
| <div>4</div> INSTALL SMFO CABLE | <div>19</div> INSTALL CABLE(S) IN EXISTING RISER | <div>34</div> INSTALL CABINET FOUNDATION | <div>50</div> INSTALL REEL END SPLICE | |
| <div>5</div> INSTALL CAT 5e COMMUNICATIONS CABLE | <div>20</div> INSTALL CABLE(S) IN NEW RISER | <div>35</div> REMOVE EXISTING CABINET FOUNDATION | <div>51</div> INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| <div>6</div> INSTALL FIBER OPTIC DROP CABLE | <div>21</div> INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | <div>36</div> INSTALL CCTV CAMERA ASSEMBLY | <div>52</div> INSTALL DELINEATOR MARKER | |
| <div>7</div> INSTALL TRACER WIRE | <div>22</div> INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | <div>37</div> INSTALL CCTV CAMERA WOOD POLE | <div>53</div> STORE 50 FEET OF COMMUNICATIONS CABLE | |
| <div>8</div> TRENCH | <div>23</div> INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | <div>38</div> INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | <div>54</div> LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| <div>9</div> INSTALL PVC CONDUIT | <div>24</div> INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | <div>39</div> INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | <div>55</div> LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| <div>10</div> INSTALL RIGID, GALVANIZED STEEL CONDUIT | <div>25</div> INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | <div>40</div> INSTALL OVERSIZED JUNCTION BOX | <div>56</div> LASH CABLE(S) TO NEW MESSENGER CABLE | |
| <div>11</div> INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | <div>26</div> TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | <div>41</div> INSTALL BRIDGE MOUNTED JUNCTION BOX | <div>57</div> MODIFY EXISTING ELECTRICAL SERVICE | |
| <div>12</div> INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | <div>27</div> INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | <div>42</div> INSTALL WOOD POLE | <div>58</div> INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| <div>13</div> INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | <div>28</div> INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | <div>43</div> REMOVE EXISTING WOOD POLE | <div>59</div> INSTALL NEW BASE MOUNTED CABINET (336) | |
| <div>14</div> INSTALL POLYETHYLENE CONDUIT | <div>29</div> INSTALL UNDERGROUND SPLICE ENCLOSURE | <div>44</div> INSTALL AERIAL GUY ASSEMBLY | <div>60</div> SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| <div>15</div> DIRECTIONAL DRILL CONDUIT | <div>30</div> INSTALL AERIAL SPLICE ENCLOSURE | <div>45</div> INSTALL STANDARD GUY ASSEMBLY | <div>61</div> INSTALL ETHERNET SWITCH | |
| | | <div>46</div> INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of: Transportation, Mobility and Safety Division DEPARTMENT OF TRANSPORTATION 750 N. Greenfield, Physics, Garner, NC 27529	CABLE ROUTING PLANS		SEAL PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION
	DIV 3 BRUNSWICK CO. Near WILMINGTON		
	PLAN DATE: January 2018	REVIEWED BY: G. Green	
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak	
SCALE NTS	REVISIONS		INIT. DATE

Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of:

750 N. Greenfield Place, Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018
PREPARED BY: L. Neal

REVIEWED BY: G. Green
REVIEWED BY: P. Marak

REVISIONS
INIT. DATE


SEAL

PRELIMINARY PLANS
Do Not Use For Construction

SIGNATURE
DATE


CADD FILE NAME

Revised 3/2/2018




GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|--|---|---|--|---|
| <ul style="list-style-type: none">1 INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE2 INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE3 INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE4 INSTALL SMFO CABLE5 INSTALL CAT 5e COMMUNICATIONS CABLE6 INSTALL FIBER OPTIC DROP CABLE7 INSTALL TRACER WIRE8 TRENCH9 INSTALL PVC CONDUIT10 INSTALL RIGID, GALVANIZED STEEL CONDUIT11 INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD12 INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL13 INSTALL OUTER-DUCT POLYETHYLENE CONDUIT14 INSTALL POLYETHYLENE CONDUIT15 DIRECTIONAL DRILL CONDUIT | <ul style="list-style-type: none">16 INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT17 INSTALL CABLE(S) IN EXISTING CONDUIT18 INSTALL CABLE(S) IN NEW CONDUIT19 INSTALL CABLE(S) IN EXISTING RISER20 INSTALL CABLE(S) IN NEW RISER21 INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS22 INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)23 INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)24 INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET25 INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET26 TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET27 INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET28 INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICER CABLE IN CABINET29 INSTALL UNDERGROUND SPLICER ENCLOSURE30 INSTALL AERIAL SPLICER ENCLOSURE | <ul style="list-style-type: none">31 INSTALL POLE MOUNTED SPLICER CABINET32 INSTALL BASE MOUNTED SPLICER CABINET (336) WITH EXTEND BASE33 REMOVE EXISTING SPLICER CABINET34 INSTALL CABINET FOUNDATION35 REMOVE EXISTING CABINET FOUNDATION36 INSTALL CCTV CAMERA ASSEMBLY37 INSTALL CCTV CAMERA WOOD POLE38 INSTALL CCTV CAMERA METAL POLE AND FOUNDATION39 INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE40 INSTALL OVERSIZED JUNCTION BOX41 INSTALL BRIDGE MOUNTED JUNCTION BOX42 INSTALL WOOD POLE43 REMOVE EXISTING WOOD POLE44 INSTALL AERIAL GUY ASSEMBLY45 INSTALL STANDARD GUY ASSEMBLY46 INSTALL SIDEWALK GUY ASSEMBLY | <ul style="list-style-type: none">47 INSTALL MESSENGER CABLE48 REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE49 REMOVE EXISTING COMMUNICATIONS CABLE50 INSTALL REEL END SPLICER51 INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE52 INSTALL DELINEATOR MARKER53 STORE 50 FEET OF COMMUNICATIONS CABLE54 LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE55 LASH CABLE(S) TO EXISTING MESSENGER CABLE56 LASH CABLE(S) TO NEW MESSENGER CABLE57 MODIFY EXISTING ELECTRICAL SERVICE58 INSTALL NEW ELECTRICAL SERVICE FOR DMS59 INSTALL NEW BASE MOUNTED CABINET (336)60 SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL61 INSTALL ETHERNET SWITCH | <ul style="list-style-type: none">62 LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT63 BOND MESSENGER CABLE AND RISER TO POLE GROUND |
|--|---|---|--|---|

Prepared for the Offices of:  750 N. Greenfield Plaza, Garner, NC 27529	CABLE ROUTING PLANS		SEAL PRELIMINARY PLANS Do Not Use For Construction											
	DIV 3 BRUNSWICK CO. Near WILMINGTON													
	PLAN DATE: January 2018 REVIEWED BY: G. Green													
	PREPARED BY: L. Neal REVIEWED BY: P. Marak													
	SCALE	NTS												
	<table><tr><th>REVISIONS</th><th>INIT.</th><th>DATE</th></tr><tr><td> </td><td> </td><td> </td></tr><tr><td> </td><td> </td><td> </td></tr><tr><td> </td><td> </td><td> </td></tr></table>		REVISIONS	INIT.	DATE									
REVISIONS	INIT.	DATE												


Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

 750 N. Greenfield Pkwy., Garner, NC 27529	CABLE ROUTING PLANS		PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION	
	DIV 3 BRUNSWICK CO. Near WILMINGTON			
	PLAN DATE: January 2018	REVIEWED BY: G. Green		
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak		
	SCALE NTS	REVISIONS	INIT.	DATE
		SIGNATURE	DATE	
		CADD FILE NAME		



Revised 3/2/2018

I-140 (WB)

I-140 (EB)

I-140 (WB)

I-140 (EB)

BEGIN BRIDGE
-L- Sta. 183+73.66

BEGIN APPROACH SLAB
-L- Sta. 183+48.66

END APPROACH SLAB
-L- Sta. 185+56.59

END BRIDGE
-L- Sta. 185+31.59

SEE SHEET ITS-II

GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.


- 1
- INSTALL REA, PE - 22, SHIELDED,
TWISTED PAIR COMMUNICATIONS CABLE
- 2
- INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED,
TWISTED PAIR COMMUNICATIONS CABLE
- 3
- INSTALL 3-CONDUCTOR, CLASS B, STRANDED
UNDERGROUND POWER CABLE
- 4
- INSTALL 5MFO CABLE
- 5
- INSTALL CAT 5e COMMUNICATIONS CABLE
- 6
- INSTALL FIBER OPTIC DROP CABLE
- 7
- INSTALL TRACER WIRE
- 8
- TRENCH
- 9
- INSTALL PVC CONDUIT
- 10
- INSTALL RIGID, GALVANIZED STEEL CONDUIT
- 11
- INSTALL RIGID, GALVANIZED STEEL RISER
WITH WEATHERHEAD
- 12
- INSTALL RIGID, GALVANIZED STEEL RISER
WITH FIBER OPTIC CABLE SEAL
- 13
- INSTALL OUTER-DUCT POLYETHYLENE CONDUIT
- 14
- INSTALL POLYETHYLENE CONDUIT
- 15
- DIRECTIONAL DRILL CONDUIT

- 16
- INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT,
WITH FOUR-WAY INNERDUCT INSERT
- 17
- INSTALL CABLE(S) IN EXISTING CONDUIT
- 18
- INSTALL CABLE(S) IN NEW CONDUIT
- 19
- INSTALL CABLE(S) IN EXISTING RISER
- 20
- INSTALL CABLE(S) IN NEW RISER
- 21
- INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS
- 22
- INSTALL NEW CONDUIT INTO EXISTING CABINET BASE
(USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 23
- INSTALL NEW RISER INTO EXISTING CABINET BASE
(USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 24
- INSTALL NEW CONDUIT INTO EXISTING POLE
MOUNTED CABINET
- 25
- INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET
- 26
- TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY
INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 27
- INSTALL NEW TELEMETRY INTERFACE PANEL IN
TRAFFIC SIGNAL CONTROLLER CABINET
- 28
- INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS,
AND FUSION SPLICER IN CABINET
- 29
- INSTALL UNDERGROUND SPLICER ENCLOSURE
- 30
- INSTALL AERIAL SPLICER ENCLOSURE

- 31
- INSTALL POLE MOUNTED SPLICER CABINET
- 32
- INSTALL BASE MOUNTED SPLICER CABINET (336)
- 33
- REMOVE EXISTING SPLICER CABINET
- 34
- INSTALL CABINET FOUNDATION
- 35
- REMOVE EXISTING CABINET FOUNDATION
- 36
- INSTALL CCTV CAMERA ASSEMBLY
- 37
- INSTALL CCTV CAMERA WOOD POLE
- 38
- INSTALL CCTV CAMERA METAL POLE
AND FOUNDATION
- 39
- INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH
100 FEET OF COMMUNICATIONS CABLE
- 40
- INSTALL OVERSIZED JUNCTION BOX
- 41
- INSTALL BRIDGE MOUNTED JUNCTION BOX
- 42
- INSTALL WOOD POLE
- 43
- REMOVE EXISTING WOOD POLE
- 44
- INSTALL AERIAL GUY ASSEMBLY
- 45
- INSTALL STANDARD GUY ASSEMBLY
- 46
- INSTALL SIDEWALK GUY ASSEMBLY

- 47
- INSTALL MESSENGER CABLE
- 48
- REMOVE EXISTING COMMUNICATIONS CABLE
AND MESSENGER CABLE
- 49
- REMOVE EXISTING COMMUNICATIONS CABLE
- 50
- INSTALL REEL END SPLICER
- 51
- INSTALL CABLE STORAGE RACKS (SNOW SHOES)
AND STORE 100 FEET OF CABLE
- 52
- INSTALL DELINEATOR MARKER
- 53
- STORE 50 FEET OF COMMUNICATIONS CABLE
- 54
- LASH CABLE(S) TO EXISTING SIGNAL /
COMMUNICATIONS CABLE
- 55
- LASH CABLE(S) TO EXISTING MESSENGER CABLE
- 56
- LASH CABLE(S) TO NEW MESSENGER CABLE
- 57
- MODIFY EXISTING ELECTRICAL SERVICE
- 58
- INSTALL NEW ELECTRICAL SERVICE FOR DMS
- 59
- INSTALL NEW BASE MOUNTED CABINET (336)
- 60
- SEAL ALL CONDUIT ENTERING JUNCTION BOXES
AND CABINETS WITH MOLDABLE DUCT SEAL
- 61
- INSTALL ETHERNET SWITCH

- 62
- LOCATE EXISTING JUNCTION BOX AND CONNECT
WITH NEW CONDUIT
- 63
- BOND MESSENGER CABLE AND RISER TO POLE
GROUND



SCALE
NTS

CABLE ROUTING PLANS

DIV 3 BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018 REVIEWED BY: G. Green

PREPARED BY: L. Neal REVIEWED BY: P. Marak

REVISIONS	DATE

SEAL

PRELIMINARY PLANS
Do Not Use For Construction

SIGNATURE _____ DATE _____

CADD FILE NAME _____

Revised 3/2/2018

SEE SHEET ITS-10




SEE SHEET ITS-12

I-140 (WB)

I-140 (WB)

I-140 (EB)

I-140 (EB)



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- 1

INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 2

INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 3

INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE
- 4

INSTALL SMFO CABLE
- 5

INSTALL CAT 5e COMMUNICATIONS CABLE
- 6

INSTALL FIBER OPTIC DROP CABLE
- 7

INSTALL TRACER WIRE
- 8

TRENCH
- 9

INSTALL PVC CONDUIT
- 10

INSTALL RIGID, GALVANIZED STEEL CONDUIT
- 11

INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD
- 12

INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL
- 13

INSTALL OUTER-DUCT POLYETHYLENE CONDUIT
- 14

INSTALL POLYETHYLENE CONDUIT
- 15

DIRECTIONAL DRILL CONDUIT

- 16

INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT
- 17

INSTALL CABLE(S) IN EXISTING CONDUIT
- 18

INSTALL CABLE(S) IN NEW CONDUIT
- 19

INSTALL CABLE(S) IN EXISTING RISER
- 20

INSTALL CABLE(S) IN NEW RISER
- 21

INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS
- 22

INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 23

INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 24

INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET
- 25

INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET
- 26

TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 27

INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 28

INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICER IN CABINET
- 29

INSTALL UNDERGROUND SPLICER ENCLOSURE
- 30

INSTALL AERIAL SPLICER ENCLOSURE

- 31

INSTALL POLE MOUNTED SPLICER CABINET
- 32

INSTALL BASE MOUNTED SPLICER CABINET (336) WITH EXTEND BASE
- 33

REMOVE EXISTING SPLICER CABINET
- 34

INSTALL CABINET FOUNDATION
- 35

REMOVE EXISTING CABINET FOUNDATION
- 36

INSTALL CCTV CAMERA ASSEMBLY
- 37

INSTALL CCTV CAMERA WOOD POLE
- 38

INSTALL CCTV CAMERA METAL POLE AND FOUNDATION
- 39

INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE
- 40

INSTALL OVERSIZED JUNCTION BOX
- 41

INSTALL BRIDGE MOUNTED JUNCTION BOX
- 42

INSTALL WOOD POLE
- 43

REMOVE EXISTING WOOD POLE
- 44

INSTALL AERIAL GUY ASSEMBLY
- 45

INSTALL STANDARD GUY ASSEMBLY
- 46

INSTALL SIDEWALK GUY ASSEMBLY

- 47

INSTALL MESSENGER CABLE
- 48

REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE
- 49

REMOVE EXISTING COMMUNICATIONS CABLE
- 50

INSTALL REEL END SPLICER
- 51

INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE
- 52

INSTALL DELINEATOR MARKER
- 53

STORE 50 FEET OF COMMUNICATIONS CABLE
- 54

LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE
- 55

LASH CABLE(S) TO EXISTING MESSENGER CABLE
- 56

LASH CABLE(S) TO NEW MESSENGER CABLE
- 57

MODIFY EXISTING ELECTRICAL SERVICE
- 58

INSTALL NEW ELECTRICAL SERVICE FOR DMS
- 59

INSTALL NEW BASE MOUNTED CABINET (336)
- 60

SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL
- 61


INSTALL ETHERNET SWITCH

- 62

LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
- 63

BOND MESSENGER CABLE AND RISER TO POLE GROUND

Prepared for the Offices of:



SCALE

NTS

CABLE ROUTING PLANS


DIV 3 BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018
REVIEWED BY: G. Green

PREPARED BY: L. Neal
REVIEWED BY: P. Marak


REVISIONS	INIT.	DATE

SEAL



SIGNATURE
CADD FILE NAME


Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- | | | | | | | | | | |
|----|--|----|---|----|--|----|---|----|---|
| 1 | INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16 | INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31 | INSTALL POLE MOUNTED SPLICE CABINET | 47 | INSTALL MESSENGER CABLE | 62 | LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2 | INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17 | INSTALL CABLE(S) IN EXISTING CONDUIT | 32 | INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48 | REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63 | BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3 | INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18 | INSTALL CABLE(S) IN NEW CONDUIT | 33 | REMOVE EXISTING SPLICE CABINET | 49 | REMOVE EXISTING COMMUNICATIONS CABLE | | |
| 4 | INSTALL SMFO CABLE | 19 | INSTALL CABLE(S) IN EXISTING RISER | 34 | INSTALL CABINET FOUNDATION | 50 | INSTALL REEL END SPLICE | | |
| 5 | INSTALL CAT 5e COMMUNICATIONS CABLE | 20 | INSTALL CABLE(S) IN NEW RISER | 35 | REMOVE EXISTING CABINET FOUNDATION | 51 | INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | | |
| 6 | INSTALL FIBER OPTIC DROP CABLE | 21 | INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36 | INSTALL CCTV CAMERA ASSEMBLY | 52 | INSTALL DELINEATOR MARKER | | |
| 7 | INSTALL TRACER WIRE | 22 | INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37 | INSTALL CCTV CAMERA WOOD POLE | 53 | STORE 50 FEET OF COMMUNICATIONS CABLE | | |
| 8 | TRENCH | 23 | INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38 | INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54 | LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | | |
| 9 | INSTALL PVC CONDUIT | 24 | INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39 | INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55 | LASH CABLE(S) TO EXISTING MESSENGER CABLE | | |
| 10 | INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25 | INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40 | INSTALL OVERSIZED JUNCTION BOX | 56 | LASH CABLE(S) TO NEW MESSENGER CABLE | | |
| 11 | INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26 | TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41 | INSTALL BRIDGE MOUNTED JUNCTION BOX | 57 | MODIFY EXISTING ELECTRICAL SERVICE | | |
| 12 | INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27 | INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42 | INSTALL WOOD POLE | 58 | INSTALL NEW ELECTRICAL SERVICE FOR DMS | | |
| 13 | INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28 | INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43 | REMOVE EXISTING WOOD POLE | 59 | INSTALL NEW BASE MOUNTED CABINET (336) | | |
| 14 | INSTALL POLYETHYLENE CONDUIT | 29 | INSTALL UNDERGROUND SPLICE ENCLOSURE | 44 | INSTALL AERIAL GUY ASSEMBLY | 60 | SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | | |
| 15 | DIRECTIONAL DRILL CONDUIT | 30 | INSTALL AERIAL SPLICE ENCLOSURE | 45 | INSTALL STANDARD GUY ASSEMBLY | 61 | INSTALL ETHERNET SWITCH | | |
| | | | | 46 | INSTALL SIDEWALK GUY ASSEMBLY | | | | |

Prepared for the Offices of:  TRANSPORTATION, MOBILE, AND SAFETY DIVISION DEPARTMENT OF TRANSPORTATION TRANSPORTATION, STATE OFFICE 750 N. Greenfield Pkwy., Garner, NC 27529	CABLE ROUTING PLANS DIV 3 BRUNSWICK CO. Near WILMINGTON PLAN DATE: January 2018 REVIEWED BY: G. Green PREPARED BY: L. Neal REVIEWED BY: P. Marak REVISIONS <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 60%;">INIT.</th> <th style="width: 40%;">DATE</th> </tr> </thead> <tbody> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> <tr><td> </td><td> </td></tr> </tbody> </table>	INIT.	DATE																					SEAL PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION
INIT.	DATE																							
 NTS	SCALE	SIGNATURE _____ DATE _____ CADD FILE NAME _____																						



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- | | | | | | | | | | |
|----|--|----|---|----|--|----|---|----|---|
| 1 | INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16 | INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31 | INSTALL POLE MOUNTED SPlice CABINET | 47 | INSTALL MESSENGER CABLE | 62 | LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2 | INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17 | INSTALL CABLE(S) IN EXISTING CONDUIT | 32 | INSTALL BASE MOUNTED SPlice CABINET (336) WITH EXTEND BASE | 48 | REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63 | BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3 | INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18 | INSTALL CABLE(S) IN NEW CONDUIT | 33 | REMOVE EXISTING SPlice CABINET | 49 | REMOVE EXISTING COMMUNICATIONS CABLE | | |
| 4 | INSTALL SMFO CABLE | 19 | INSTALL CABLE(S) IN EXISTING RISER | 34 | INSTALL CABINET FOUNDATION | 50 | INSTALL REEL END SPlice | | |
| 5 | INSTALL CAT 5e COMMUNICATIONS CABLE | 20 | INSTALL CABLE(S) IN NEW RISER | 35 | REMOVE EXISTING CABINET FOUNDATION | 51 | INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | | |
| 6 | INSTALL FIBER OPTIC DROP CABLE | 21 | INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36 | INSTALL CCTV CAMERA ASSEMBLY | 52 | INSTALL DELINEATOR MARKER | | |
| 7 | INSTALL TRACER WIRE | 22 | INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37 | INSTALL CCTV CAMERA WOOD POLE | 53 | STORE 50 FEET OF COMMUNICATIONS CABLE | | |
| 8 | TRENCH | 23 | INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38 | INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54 | LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | | |
| 9 | INSTALL PVC CONDUIT | 24 | INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39 | INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55 | LASH CABLE(S) TO EXISTING MESSENGER CABLE | | |
| 10 | INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25 | INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40 | INSTALL OVERSIZED JUNCTION BOX | 56 | LASH CABLE(S) TO NEW MESSENGER CABLE | | |
| 11 | INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26 | TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41 | INSTALL BRIDGE MOUNTED JUNCTION BOX | 57 | MODIFY EXISTING ELECTRICAL SERVICE | | |
| 12 | INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27 | INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42 | INSTALL WOOD POLE | 58 | INSTALL NEW ELECTRICAL SERVICE FOR DMS | | |
| 13 | INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28 | INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPlice CABLE IN CABINET | 43 | REMOVE EXISTING WOOD POLE | 59 | INSTALL NEW BASE MOUNTED CABINET (336) | | |
| 14 | INSTALL POLYETHYLENE CONDUIT | 29 | INSTALL UNDERGROUND SPlice ENCLOSURE | 44 | INSTALL AERIAL GUY ASSEMBLY | 60 | SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | | |
| 15 | DIRECTIONAL DRILL CONDUIT | 30 | INSTALL AERIAL SPlice ENCLOSURE | 45 | INSTALL STANDARD GUY ASSEMBLY | 61 | INSTALL ETHERNET SWITCH | | |
| | | | | 46 | INSTALL SIDEWALK GUY ASSEMBLY | | | | |

Prepared for the Offices of:

750 N. Greenfield, Physics, Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018
PREPARED BY: L. Neal

REVIEWED BY: G. Green
REVIEWED BY: P. Marak

REVISIONS
INIT. DATE

SEAL

PRELIMINARY PLANS
Do Not Use For Construction

SIGNATURE
DATE

CADD FILE NAME

Revised 3/2/2018

SEE SHEET ITS-13

SEE SHEET ITS-15

I-140 (WB)

I-140 (EB)

I-140 (WB)

I-140 (EB)


DMS-3

SEE SPLICE DETAIL ITS-62

GENERAL NOTE:

CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

1	INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE	16	INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT	31	INSTALL POLE MOUNTED SPLICE CABINET	47	INSTALL MESSENGER CABLE	62	LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
2	INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE	17	INSTALL CABLE(S) IN EXISTING CONDUIT	32	INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE	48	REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE	63	BOND MESSENGER CABLE AND RISER TO POLE GROUND
3	INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE	18	INSTALL CABLE(S) IN NEW CONDUIT	33	REMOVE EXISTING SPLICE CABINET	49	REMOVE EXISTING COMMUNICATIONS CABLE		
4	INSTALL SMFO CABLE	19	INSTALL CABLE(S) IN EXISTING RISER	34	INSTALL CABINET FOUNDATION	50	INSTALL REEL END SPLICE		
5	INSTALL CAT 5e COMMUNICATIONS CABLE	20	INSTALL CABLE(S) IN NEW RISER	35	REMOVE EXISTING CABINET FOUNDATION	51	INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE		
6	INSTALL FIBER OPTIC DROP CABLE	21	INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS	36	INSTALL CCTV CAMERA ASSEMBLY	52	INSTALL DELINEATOR MARKER		
7	INSTALL TRACER WIRE	22	INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)	37	INSTALL CCTV CAMERA WOOD POLE	53	STORE 50 FEET OF COMMUNICATIONS CABLE		
8	TRENCH	23	INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)	38	INSTALL CCTV CAMERA METAL POLE AND FOUNDATION	54	LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE		
9	INSTALL PVC CONDUIT	24	INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET	39	INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE	55	LASH CABLE(S) TO EXISTING MESSENGER CABLE		
10	INSTALL RIGID, GALVANIZED STEEL CONDUIT	25	INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET	40	INSTALL OVERSIZED JUNCTION BOX	56	LASH CABLE(S) TO NEW MESSENGER CABLE		
11	INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD	26	TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET	41	INSTALL BRIDGE MOUNTED JUNCTION BOX	57	MODIFY EXISTING ELECTRICAL SERVICE		
12	INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL	27	INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET	42	INSTALL WOOD POLE	58	INSTALL NEW ELECTRICAL SERVICE FOR DMS		
13	INSTALL OUTER-DUCT POLYETHYLENE CONDUIT	28	INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET	43	REMOVE EXISTING WOOD POLE	59	INSTALL NEW BASE MOUNTED CABINET (336)		
14	INSTALL POLYETHYLENE CONDUIT	29	INSTALL UNDERGROUND SPLICE ENCLOSURE	44	INSTALL AERIAL GUY ASSEMBLY	60	SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL		
15	DIRECTIONAL DRILL CONDUIT	30	INSTALL AERIAL SPLICE ENCLOSURE	45	INSTALL STANDARD GUY ASSEMBLY	61	INSTALL ETHERNET SWITCH		
				46	INSTALL SIDEWALK GUY ASSEMBLY				

Prepared for the Offices of:

750 N. Greenfield Pkwy., Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018
PREPARED BY: L. Neal

REVIEWED BY: G. Green
REVIEWED BY: P. Marak

REVISIONS
INIT. DATE

SEAL

PRELIMINARY PLANS
DO NOT USE FOR CONSTRUCTION

SIGNATURE
DATE

CADD FILE NAME

Revised 3/2/2018

SEE SHEET ITS-14

SEE SHEET ITS-16

I-140 (WB)

I-140 (WB)

I-140 (EB)

I-140 (EB)

GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- 1

INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 2

INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 3

INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE
- 4

INSTALL SMFO CABLE
- 5

INSTALL CAT 5e COMMUNICATIONS CABLE
- 6

INSTALL FIBER OPTIC DROP CABLE
- 7

INSTALL TRACER WIRE
- 8

TRENCH
- 9

INSTALL PVC CONDUIT
- 10

INSTALL RIGID, GALVANIZED STEEL CONDUIT
- 11

INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD
- 12

INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL
- 13

INSTALL OUTER-DUCT POLYETHYLENE CONDUIT
- 14

INSTALL POLYETHYLENE CONDUIT
- 15

DIRECTIONAL DRILL CONDUIT
- 16

INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT
- 17

INSTALL CABLE(S) IN EXISTING CONDUIT
- 18

INSTALL CABLE(S) IN NEW CONDUIT
- 19

INSTALL CABLE(S) IN EXISTING RISER
- 20

INSTALL CABLE(S) IN NEW RISER
- 21

INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS
- 22

INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 23

INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 24

INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET
- 25

INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET
- 26

TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 27

INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 28

INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICER IN CABINET
- 29

INSTALL UNDERGROUND SPLICER ENCLOSURE
- 30

INSTALL AERIAL SPLICER ENCLOSURE
- 31

INSTALL POLE MOUNTED SPLICER CABINET
- 32

INSTALL BASE MOUNTED SPLICER CABINET (336) WITH EXTEND BASE
- 33

REMOVE EXISTING SPLICER CABINET
- 34

INSTALL CABINET FOUNDATION
- 35

REMOVE EXISTING CABINET FOUNDATION
- 36

INSTALL CCTV CAMERA ASSEMBLY
- 37

INSTALL CCTV CAMERA WOOD POLE
- 38

INSTALL CCTV CAMERA METAL POLE AND FOUNDATION
- 39

INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE
- 40

INSTALL OVERSIZED JUNCTION BOX
- 41

INSTALL BRIDGE MOUNTED JUNCTION BOX
- 42

INSTALL WOOD POLE
- 43

REMOVE EXISTING WOOD POLE
- 44

INSTALL AERIAL GUY ASSEMBLY
- 45

INSTALL STANDARD GUY ASSEMBLY
- 46

INSTALL SIDEWALK GUY ASSEMBLY
- 47

INSTALL MESSENGER CABLE
- 48

REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE
- 49

REMOVE EXISTING COMMUNICATIONS CABLE
- 50

INSTALL REEL END SPLICER
- 51

INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE
- 52

INSTALL DELINEATOR MARKER
- 53

STORE 50 FEET OF COMMUNICATIONS CABLE
- 54

LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE
- 55

LASH CABLE(S) TO EXISTING MESSENGER CABLE
- 56

LASH CABLE(S) TO NEW MESSENGER CABLE
- 57

MODIFY EXISTING ELECTRICAL SERVICE
- 58

INSTALL NEW ELECTRICAL SERVICE FOR DMS
- 59


INSTALL NEW BASE MOUNTED CABINET (336)
- 60

SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL
- 61

INSTALL ETHERNET SWITCH
- 62

LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
- 63

BOND MESSENGER CABLE AND RISER TO POLE GROUND

Prepared for the Offices of:

750 N. Greenfield Pkwy., Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018

REVIEWED BY: G. Green

PREPARED BY: L. Neal

REVIEWED BY: P. Marak

SEAL

PRELIMINARY PLANS
Do Not Use For Construction

SIGNATURE _____ DATE _____

CADD FILE NAME _____

SCALE
NTS

REVISIONS	INIT.	DATE

Revised 3/2/2018

SEE SHEET ITS-15

SEE SHEET ITS-56

SEE SHEET ITS-17


GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | |
|----|--|----|---|
| 1 | INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16 | INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT |
| 2 | INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17 | INSTALL CABLE(S) IN EXISTING CONDUIT |
| 3 | INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18 | INSTALL CABLE(S) IN NEW CONDUIT |
| 4 | INSTALL SMFO CABLE | 19 | INSTALL CABLE(S) IN EXISTING RISER |
| 5 | INSTALL CAT 5e COMMUNICATIONS CABLE | 20 | INSTALL CABLE(S) IN NEW RISER |
| 6 | INSTALL FIBER OPTIC DROP CABLE | 21 | INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS |
| 7 | INSTALL TRACER WIRE | 22 | INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) |
| 8 | TRENCH | 23 | INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) |
| 9 | INSTALL PVC CONDUIT | 24 | INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET |
| 10 | INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25 | INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET |
| 11 | INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26 | TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET |
| 12 | INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27 | INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET |
| 13 | INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28 | INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPlice CABLE IN CABINET |
| 14 | INSTALL POLYETHYLENE CONDUIT | 29 | INSTALL UNDERGROUND SPlice ENCLOSURE |
| 15 | DIRECTIONAL DRILL CONDUIT | 30 | INSTALL AERIAL SPlice ENCLOSURE |

- | | |
|----|--|
| 31 | INSTALL POLE MOUNTED SPlice CABINET |
| 32 | INSTALL BASE MOUNTED SPlice CABINET (336) WITH EXTEND BASE |
| 33 | REMOVE EXISTING SPlice CABINET |
| 34 | INSTALL CABINET FOUNDATION |
| 35 | REMOVE EXISTING CABINET FOUNDATION |
| 36 | INSTALL CCTV CAMERA ASSEMBLY |
| 37 | INSTALL CCTV CAMERA WOOD POLE |
| 38 | INSTALL CCTV CAMERA METAL POLE AND FOUNDATION |
| 39 | INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE |
| 40 | INSTALL OVERSIZED JUNCTION BOX |
| 41 | INSTALL BRIDGE MOUNTED JUNCTION BOX |
| 42 | INSTALL WOOD POLE |
| 43 | REMOVE EXISTING WOOD POLE |
| 44 | INSTALL AERIAL GUY ASSEMBLY |
| 45 | INSTALL STANDARD GUY ASSEMBLY |
| 46 | INSTALL SIDEWALK GUY ASSEMBLY |

- | | |
|----|---|
| 47 | INSTALL MESSENGER CABLE |
| 48 | REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE |
| 49 | REMOVE EXISTING COMMUNICATIONS CABLE |
| 50 | INSTALL REEL END SPlice |
| 51 | INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE |
| 52 | INSTALL DELINEATOR MARKER |
| 53 | STORE 50 FEET OF COMMUNICATIONS CABLE |
| 54 | LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE |
| 55 | LASH CABLE(S) TO EXISTING MESSENGER CABLE |
| 56 | LASH CABLE(S) TO NEW MESSENGER CABLE |
| 57 | MODIFY EXISTING ELECTRICAL SERVICE |
| 58 | INSTALL NEW ELECTRICAL SERVICE FOR DMS |
| 59 | INSTALL NEW BASE MOUNTED CABINET (336) |
| 60 | SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL |
| 61 | INSTALL ETHERNET SWITCH |

- | | |
|----|---|
| 62 | LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 63 | BOND MESSENGER CABLE AND RISER TO POLE GROUND |


Prepared for the Offices of:  750 N. Greenfield, Phys., Garner, NC 27529		CABLE ROUTING PLANS DIV 3 BRUNSWICK CO. Near WILMINGTON PLAN DATE: January 2018 REVIEWED BY: G. Green PREPARED BY: L. Neal REVIEWED BY: P. Marak		SEAL PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION SIGNATURE _____ DATE _____ CADD FILE NAME _____	
SCALE NTS		REVISIONS NO. DESCRIPTION 1. _____ 2. _____ 3. _____		INIT. DATE 1. _____ 2. _____ 3. _____	

Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|---|--|--|---|---|
| <ul style="list-style-type: none">1 INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE2 INSTALL REA, PE - 35 (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE3 INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE4 INSTALL SMFO CABLE5 INSTALL CAT 5e COMMUNICATIONS CABLE6 INSTALL FIBER OPTIC DROP CABLE7 INSTALL TRACER WIRE8 TRENCH9 INSTALL PVC CONDUIT10 INSTALL RIGID, GALVANIZED STEEL CONDUIT11 INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD12 INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL13 INSTALL OUTER-DUCT POLYETHYLENE CONDUIT14 INSTALL POLYETHYLENE CONDUIT15 DIRECTIONAL DRILL CONDUIT | <ul style="list-style-type: none">16 INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT17 INSTALL CABLE(S) IN EXISTING CONDUIT18 INSTALL CABLE(S) IN NEW CONDUIT19 INSTALL CABLE(S) IN EXISTING RISER20 INSTALL CABLE(S) IN NEW RISER21 INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS22 INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)23 INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)24 INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET25 INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET26 TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET27 INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET28 INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICING CABLE IN CABINET29 INSTALL UNDERGROUND SPLICING ENCLOSURE30 INSTALL AERIAL SPLICING ENCLOSURE | <ul style="list-style-type: none">31 INSTALL POLE MOUNTED SPLICING CABINET32 INSTALL BASE MOUNTED SPLICING CABINET (336) WITH EXTEND BASE33 REMOVE EXISTING SPLICING CABINET34 INSTALL CABINET FOUNDATION35 REMOVE EXISTING CABINET FOUNDATION36 INSTALL CCTV CAMERA ASSEMBLY37 INSTALL CCTV CAMERA WOOD POLE38 INSTALL CCTV CAMERA METAL POLE AND FOUNDATION39 INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE40 INSTALL OVERSIZED JUNCTION BOX41 INSTALL BRIDGE MOUNTED JUNCTION BOX42 INSTALL WOOD POLE43 REMOVE EXISTING WOOD POLE44 INSTALL AERIAL GUY ASSEMBLY45 INSTALL STANDARD GUY ASSEMBLY46 INSTALL SIDEWALK GUY ASSEMBLY | <ul style="list-style-type: none">47 INSTALL MESSENGER CABLE48 REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE49 REMOVE EXISTING COMMUNICATIONS CABLE50 INSTALL REEL END SPLICE51 INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE52 INSTALL DELINEATOR MARKER53 STORE 50 FEET OF COMMUNICATIONS CABLE54 LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE55 LASH CABLE(S) TO EXISTING MESSENGER CABLE56 LASH CABLE(S) TO NEW MESSENGER CABLE57 MODIFY EXISTING ELECTRICAL SERVICE58 INSTALL NEW ELECTRICAL SERVICE FOR DMS59 INSTALL NEW BASE MOUNTED CABINET (336)60 SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL61 INSTALL ETHERNET SWITCH | <ul style="list-style-type: none">62 LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT63 BOND MESSENGER CABLE AND RISER TO POLE GROUND |
|---|--|--|---|---|

 750 N. Greenfield Pkwy., Garner, NC 27529	CABLE ROUTING PLANS		PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION
	DIV 3 BRUNSWICK CO. Near WILMINGTON		
	PLAN DATE: January 2018	REVIEWED BY: G. Green	
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak	
SCALE NTS		REVISIONS	INIT. DATE
		SIGNATURE	DATE
		CADD FILE NAME	

Revised 3/2/2018

SEE SHEET ITS-17

SEE SHEET ITS-19

I-140 (WB)

I-140 (EB)

I-140 (WB)

I-140 (EB)

GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.


- 1 INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 2 INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 3 INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE
- 4 INSTALL SMFO CABLE
- 5 INSTALL CAT 5e COMMUNICATIONS CABLE
- 6 INSTALL FIBER OPTIC DROP CABLE
- 7 INSTALL TRACER WIRE
- 8 TRENCH
- 9 INSTALL PVC CONDUIT
- 10 INSTALL RIGID, GALVANIZED STEEL CONDUIT
- 11 INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD
- 12 INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL
- 13 INSTALL OUTER-DUCT POLYETHYLENE CONDUIT
- 14 INSTALL POLYETHYLENE CONDUIT
- 15 DIRECTIONAL DRILL CONDUIT

- 16 INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT
- 17 INSTALL CABLE(S) IN EXISTING CONDUIT
- 18 INSTALL CABLE(S) IN NEW CONDUIT
- 19 INSTALL CABLE(S) IN EXISTING RISER
- 20 INSTALL CABLE(S) IN NEW RISER
- 21 INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS
- 22 INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 23 INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 24 INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET
- 25 INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET
- 26 TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 27 INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 28 INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICER IN CABINET
- 29 INSTALL UNDERGROUND SPLICER ENCLOSURE
- 30 INSTALL AERIAL SPLICER ENCLOSURE

- 31 INSTALL POLE MOUNTED SPLICER CABINET
- 32 INSTALL BASE MOUNTED SPLICER CABINET (336) WITH EXTEND BASE
- 33 REMOVE EXISTING SPLICER CABINET
- 34 INSTALL CABINET FOUNDATION
- 35 REMOVE EXISTING CABINET FOUNDATION
- 36 INSTALL CCTV CAMERA ASSEMBLY
- 37 INSTALL CCTV CAMERA WOOD POLE
- 38 INSTALL CCTV CAMERA METAL POLE AND FOUNDATION
- 39 INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE
- 40 INSTALL OVERSIZED JUNCTION BOX
- 41 INSTALL BRIDGE MOUNTED JUNCTION BOX
- 42 INSTALL WOOD POLE
- 43 REMOVE EXISTING WOOD POLE
- 44 INSTALL AERIAL GUY ASSEMBLY
- 45 INSTALL STANDARD GUY ASSEMBLY
- 46 INSTALL SIDEWALK GUY ASSEMBLY

- 47 INSTALL MESSENGER CABLE
- 48 REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE
- 49 REMOVE EXISTING COMMUNICATIONS CABLE
- 50 INSTALL REEL END SPLICER
- 51 INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE
- 52 INSTALL DELINEATOR MARKER
- 53 STORE 50 FEET OF COMMUNICATIONS CABLE
- 54 LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE
- 55 LASH CABLE(S) TO EXISTING MESSENGER CABLE
- 56 LASH CABLE(S) TO NEW MESSENGER CABLE
- 57 MODIFY EXISTING ELECTRICAL SERVICE
- 58 INSTALL NEW ELECTRICAL SERVICE FOR DMS
- 59 INSTALL NEW BASE MOUNTED CABINET (336)
- 60 SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL
- 61 INSTALL ETHERNET SWITCH

- 62 LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
- 63 BOND MESSENGER CABLE AND RISER TO POLE GROUND



SCALE
NTS

CABLE ROUTING PLANS

DIV 3 BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018 REVIEWED BY: G. Green

PREPARED BY: L. Neal REVIEWED BY: P. Marak



REVISIONS	INIT.	DATE

SEAL


PRELIMINARY PLANS
DO NOT USE FOR CONSTRUCTION

SIGNATURE _____ DATE _____
CADD FILE NAME _____



- | <p>Prepared for the Offices of:</p> <div style="text-align: center;">  <p>Transportation Mobility and Safety Division
 DEPARTMENT OF TRANSPORTATION
 Transportation & State Services</p> </div> <p>750 N. Greenfield Pkwy., Garner, NC 27529</p> | <h2 style="margin: 0;">CABLE ROUTING PLANS</h2> <div style="margin-top: 20px;"> <div style="display: flex; justify-content: space-between;"> <div> <p>DIV 3</p> <p>PLAN DATE: January 2018</p> <p>PREPARED BY: L. Neal</p> </div> <div> <p>BRUNSWICK CO. Near WILMINGTON</p> <p>REVIEWED BY: G. Green</p> <p>REVIEWED BY: P. Marak</p> </div> </div> <table border="1" style="width: 100%; border-collapse: collapse; margin-top: 10px;"> <thead> <tr> <th style="width: 60%;">REVISIONS</th> <th style="width: 20%;">INIT.</th> <th style="width: 20%;">DATE</th> </tr> </thead> <tbody> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> </tbody> </table> </div> | REVISIONS | INIT. | DATE | <p>SEAL</p> <div style="border: 2px solid black; padding: 10px; transform: rotate(-45deg); transform-origin: center; margin-top: 20px;"> <p style="margin: 0;">PRELIMINARY PLANS
DO NOT USE FOR CONSTRUCTION</p> </div> <div style="margin-top: 20px;"> <p>SCALE</p> <p style="font-size: 1.5em; margin-top: 10px;">NTS</p> </div> |
|--|--|-----------|-------|------|--|
| REVISIONS | INIT. | DATE | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
|  | <p>SIGNATURE _____ DATE _____</p> <p>CADD FILE NAME _____</p> | | | | |

Revised 3/2/2018




GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | | | | | | |
|----|--|----|---|----|--|----|---|----|---|
| 1 | INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16 | INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31 | INSTALL POLE MOUNTED SPLICE CABINET | 47 | INSTALL MESSENGER CABLE | 62 | LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2 | INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17 | INSTALL CABLE(S) IN EXISTING CONDUIT | 32 | INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48 | REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63 | BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3 | INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18 | INSTALL CABLE(S) IN NEW CONDUIT | 33 | REMOVE EXISTING SPLICE CABINET | 49 | REMOVE EXISTING COMMUNICATIONS CABLE | | |
| 4 | INSTALL SMFO CABLE | 19 | INSTALL CABLE(S) IN EXISTING RISER | 34 | INSTALL CABINET FOUNDATION | 50 | INSTALL REEL END SPLICE | | |
| 5 | INSTALL CAT 5e COMMUNICATIONS CABLE | 20 | INSTALL CABLE(S) IN NEW RISER | 35 | REMOVE EXISTING CABINET FOUNDATION | 51 | INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | | |
| 6 | INSTALL FIBER OPTIC DROP CABLE | 21 | INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36 | INSTALL CCTV CAMERA ASSEMBLY | 52 | INSTALL DELINEATOR MARKER | | |
| 7 | INSTALL TRACER WIRE | 22 | INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37 | INSTALL CCTV CAMERA WOOD POLE | 53 | STORE 50 FEET OF COMMUNICATIONS CABLE | | |
| 8 | TRENCH | 23 | INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38 | INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54 | LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | | |
| 9 | INSTALL PVC CONDUIT | 24 | INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39 | INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55 | LASH CABLE(S) TO EXISTING MESSENGER CABLE | | |
| 10 | INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25 | INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40 | INSTALL OVERSIZED JUNCTION BOX | 56 | LASH CABLE(S) TO NEW MESSENGER CABLE | | |
| 11 | INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26 | TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41 | INSTALL BRIDGE MOUNTED JUNCTION BOX | 57 | MODIFY EXISTING ELECTRICAL SERVICE | | |
| 12 | INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27 | INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42 | INSTALL WOOD POLE | 58 | INSTALL NEW ELECTRICAL SERVICE FOR DMS | | |
| 13 | INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28 | INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43 | REMOVE EXISTING WOOD POLE | 59 | INSTALL NEW BASE MOUNTED CABINET (336) | | |
| 14 | INSTALL POLYETHYLENE CONDUIT | 29 | INSTALL UNDERGROUND SPLICE ENCLOSURE | 44 | INSTALL AERIAL GUY ASSEMBLY | 60 | SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | | |
| 15 | DIRECTIONAL DRILL CONDUIT | 30 | INSTALL AERIAL SPLICE ENCLOSURE | 45 | INSTALL STANDARD GUY ASSEMBLY | 61 | INSTALL ETHERNET SWITCH | | |
| | | | | 46 | INSTALL SIDEWALK GUY ASSEMBLY | | | | |

	CABLE ROUTING PLANS		SEAL PRELIMINARY PLANS Do Not Use For Construction			
	DIV 3 BRUNSWICK CO. Near WILMINGTON					
	PLAN DATE: January 2018	REVIEWED BY: G. Green				
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak				
	SCALE	INIT.	DATE	SIGNATURE	DATE	
	NTS					
CADD FILE NAME						

Revised 3/2/2018



NOTE No.1 CONTRACTOR SHALL LOCATE EXISTING CONDUIT STUB OUT AND SET A NEW OVERSIZE JUNCTION BOX TO RECEIVE FIBER OPTIC CABLE.

GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | | | | | | |
|----|--|----|---|----|--|----|---|----|---|
| 1 | INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16 | INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31 | INSTALL POLE MOUNTED SPLICE CABINET | 47 | INSTALL MESSENGER CABLE | 62 | LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2 | INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17 | INSTALL CABLE(S) IN EXISTING CONDUIT | 32 | INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48 | REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63 | BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3 | INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18 | INSTALL CABLE(S) IN NEW CONDUIT | 33 | REMOVE EXISTING SPLICE CABINET | 49 | REMOVE EXISTING COMMUNICATIONS CABLE | | |
| 4 | INSTALL SMFO CABLE | 19 | INSTALL CABLE(S) IN EXISTING RISER | 34 | INSTALL CABINET FOUNDATION | 50 | INSTALL REEL END SPLICE | | |
| 5 | INSTALL CAT 5e COMMUNICATIONS CABLE | 20 | INSTALL CABLE(S) IN NEW RISER | 35 | REMOVE EXISTING CABINET FOUNDATION | 51 | INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | | |
| 6 | INSTALL FIBER OPTIC DROP CABLE | 21 | INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36 | INSTALL CCTV CAMERA ASSEMBLY | 52 | INSTALL DELINEATOR MARKER | | |
| 7 | INSTALL TRACER WIRE | 22 | INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37 | INSTALL CCTV CAMERA WOOD POLE | 53 | STORE 50 FEET OF COMMUNICATIONS CABLE | | |
| 8 | TRENCH | 23 | INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38 | INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54 | LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | | |
| 9 | INSTALL PVC CONDUIT | 24 | INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39 | INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55 | LASH CABLE(S) TO EXISTING MESSENGER CABLE | | |
| 10 | INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25 | INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40 | INSTALL OVERSIZED JUNCTION BOX | 56 | LASH CABLE(S) TO NEW MESSENGER CABLE | | |
| 11 | INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26 | TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41 | INSTALL BRIDGE MOUNTED JUNCTION BOX | 57 | MODIFY EXISTING ELECTRICAL SERVICE | | |
| 12 | INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27 | INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42 | INSTALL WOOD POLE | 58 | INSTALL NEW ELECTRICAL SERVICE FOR DMS | | |
| 13 | INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28 | INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43 | REMOVE EXISTING WOOD POLE | 59 | INSTALL NEW BASE MOUNTED CABINET (336) | | |
| 14 | INSTALL POLYETHYLENE CONDUIT | 29 | INSTALL UNDERGROUND SPLICE ENCLOSURE | 44 | INSTALL AERIAL GUY ASSEMBLY | 60 | SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | | |
| 15 | DIRECTIONAL DRILL CONDUIT | 30 | INSTALL AERIAL SPLICE ENCLOSURE | 45 | INSTALL STANDARD GUY ASSEMBLY | 61 | INSTALL ETHERNET SWITCH | | |
| | | | | 46 | INSTALL SIDEWALK GUY ASSEMBLY | | | | |

 N	SCALE NTS	CABLE ROUTING PLANS				SEAL PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION
		DIV 3 BRUNSWICK CO. Near WILMINGTON				
		PLAN DATE: January 2018		REVIEWED BY: G. Green		
		PREPARED BY: L. Neal		REVIEWED BY: P. Marak		
		REVISIONS		INIT.	DATE	
				SIGNATURE	DATE	
				CADD FILE NAME		

Revised 3/2/2018

SEE SHEET ITS-21

I-140 (WB)
I-140 (EB)

I-140 (WB)
I-140 (EB)

MOUNT MISERY RD NE

SEE SHEET ITS-23

CCTV-3

SEE SPLICE DETAIL ITS-64

GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of: Transportation, Mobility and Safety Division DEPARTMENT OF TRANSPORTATION STATE OF BRUNSWICK 750 N. Greenfield Place, Garner, NC 27529	CABLE ROUTING PLANS		SEAL PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION SIGNATURE _____ DATE _____ CADD FILE NAME _____										
	DIV 3 BRUNSWICK CO. Near WILMINGTON												
	PLAN DATE: January 2018	REVIEWED BY: G. Green											
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak											
	<table><tr><th>REVISIONS</th><th>INIT.</th><th>DATE</th></tr><tr><td> </td><td> </td><td> </td></tr><tr><td> </td><td> </td><td> </td></tr><tr><td> </td><td> </td><td> </td></tr></table>			REVISIONS	INIT.	DATE							
REVISIONS	INIT.	DATE											

Revised 3/2/2018

SEE SHEET ITS-22

SEE SHEET ITS-24

GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- | | | | | | | | | | |
|----|--|----|---|----|--|----|---|----|---|
| 1 | INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16 | INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31 | INSTALL POLE MOUNTED SPLICE CABINET | 47 | INSTALL MESSENGER CABLE | 62 | LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2 | INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17 | INSTALL CABLE(S) IN EXISTING CONDUIT | 32 | INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48 | REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63 | BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3 | INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18 | INSTALL CABLE(S) IN NEW CONDUIT | 33 | REMOVE EXISTING SPLICE CABINET | 49 | REMOVE EXISTING COMMUNICATIONS CABLE | | |
| 4 | INSTALL SMFO CABLE | 19 | INSTALL CABLE(S) IN EXISTING RISER | 34 | INSTALL CABINET FOUNDATION | 50 | INSTALL REEL END SPLICE | | |
| 5 | INSTALL CAT 5e COMMUNICATIONS CABLE | 20 | INSTALL CABLE(S) IN NEW RISER | 35 | REMOVE EXISTING CABINET FOUNDATION | 51 | INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | | |
| 6 | INSTALL FIBER OPTIC DROP CABLE | 21 | INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36 | INSTALL CCTV CAMERA ASSEMBLY | 52 | INSTALL DELINEATOR MARKER | | |
| 7 | INSTALL TRACER WIRE | 22 | INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37 | INSTALL CCTV CAMERA WOOD POLE | 53 | STORE 50 FEET OF COMMUNICATIONS CABLE | | |
| 8 | TRENCH | 23 | INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38 | INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54 | LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | | |
| 9 | INSTALL PVC CONDUIT | 24 | INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39 | INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55 | LASH CABLE(S) TO EXISTING MESSENGER CABLE | | |
| 10 | INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25 | INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40 | INSTALL OVERSIZED JUNCTION BOX | 56 | LASH CABLE(S) TO NEW MESSENGER CABLE | | |
| 11 | INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26 | TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41 | INSTALL BRIDGE MOUNTED JUNCTION BOX | 57 | MODIFY EXISTING ELECTRICAL SERVICE | | |
| 12 | INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27 | INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42 | INSTALL WOOD POLE | 58 | INSTALL NEW ELECTRICAL SERVICE FOR DMS | | |
| 13 | INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28 | INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43 | REMOVE EXISTING WOOD POLE | 59 | INSTALL NEW BASE MOUNTED CABINET (336) | | |
| 14 | INSTALL POLYETHYLENE CONDUIT | 29 | INSTALL UNDERGROUND SPLICE ENCLOSURE | 44 | INSTALL AERIAL GUY ASSEMBLY | 60 | SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | | |
| 15 | DIRECTIONAL DRILL CONDUIT | 30 | INSTALL AERIAL SPLICE ENCLOSURE | 45 | INSTALL STANDARD GUY ASSEMBLY | 61 | INSTALL ETHERNET SWITCH | | |
| | | | | 46 | INSTALL SIDEWALK GUY ASSEMBLY | | | | |

Prepared for the Offices of: Transportation, Mobility and Safe Operations STATE OF NORTH CAROLINA Department of Transportation - 8000 - Division 750 N. Greenfield Place, Garner, NC 27529	CABLE ROUTING PLANS				SEAL PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION	
	DIV 3 BRUNSWICK CO. Near WILMINGTON					
	PLAN DATE: January 2018		REVIEWED BY: G. Green			
	PREPARED BY: L. Neal		REVIEWED BY: P. Marak			
	SCALE		INIT.	DATE	SIGNATURE	DATE
	NTS					
		REVISIONS			CADD FILE NAME	

Revised 3/2/2018

SEE SHEET ITS-23





SEE SHEET ITS-25

I-140 (WB)

I-140 (EB)

I-140 (WB)

I-140 (EB)



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- 1 INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 2 INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 3 INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE
- 4 INSTALL SMFO CABLE
- 5 INSTALL CAT 5e COMMUNICATIONS CABLE
- 6 INSTALL FIBER OPTIC DROP CABLE
- 7 INSTALL TRACER WIRE
- 8 TRENCH
- 9 INSTALL PVC CONDUIT
- 10 INSTALL RIGID, GALVANIZED STEEL CONDUIT
- 11 INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD
- 12 INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL
- 13 INSTALL OUTER-DUCT POLYETHYLENE CONDUIT
- 14 INSTALL POLYETHYLENE CONDUIT
- 15 DIRECTIONAL DRILL CONDUIT


- 16 INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT
- 17 INSTALL CABLE(S) IN EXISTING CONDUIT
- 18 INSTALL CABLE(S) IN NEW CONDUIT
- 19 INSTALL CABLE(S) IN EXISTING RISER
- 20 INSTALL CABLE(S) IN NEW RISER
- 21 INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS
- 22 INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 23 INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 24 INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET
- 25 INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET
- 26 TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 27 INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 28 INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICER IN CABINET
- 29 INSTALL UNDERGROUND SPLICER ENCLOSURE
- 30 INSTALL AERIAL SPLICER ENCLOSURE

- 31 INSTALL POLE MOUNTED SPLICER CABINET
- 32 INSTALL BASE MOUNTED SPLICER CABINET (336) WITH EXTEND BASE
- 33 REMOVE EXISTING SPLICER CABINET
- 34 INSTALL CABINET FOUNDATION
- 35 REMOVE EXISTING CABINET FOUNDATION
- 36 INSTALL CCTV CAMERA ASSEMBLY
- 37 INSTALL CCTV CAMERA WOOD POLE
- 38 INSTALL CCTV CAMERA METAL POLE AND FOUNDATION
- 39 INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE
- 40 INSTALL OVERSIZED JUNCTION BOX
- 41 INSTALL BRIDGE MOUNTED JUNCTION BOX
- 42 INSTALL WOOD POLE
- 43 REMOVE EXISTING WOOD POLE
- 44 INSTALL AERIAL GUY ASSEMBLY
- 45 INSTALL STANDARD GUY ASSEMBLY
- 46 INSTALL SIDEWALK GUY ASSEMBLY

- 47 INSTALL MESSENGER CABLE
- 48 REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE
- 49 REMOVE EXISTING COMMUNICATIONS CABLE
- 50 INSTALL REEL END SPLICE
- 51 INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE
- 52 INSTALL DELINEATOR MARKER
- 53 STORE 50 FEET OF COMMUNICATIONS CABLE
- 54 LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE
- 55 LASH CABLE(S) TO EXISTING MESSENGER CABLE
- 56 LASH CABLE(S) TO NEW MESSENGER CABLE
- 57 MODIFY EXISTING ELECTRICAL SERVICE
- 58 INSTALL NEW ELECTRICAL SERVICE FOR DMS
- 59 INSTALL NEW BASE MOUNTED CABINET (336)
- 60 SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL
- 61 INSTALL ETHERNET SWITCH

- 62 LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
- 63 BOND MESSENGER CABLE AND RISER TO POLE GROUND

Prepared for the Offices of:



750 N. Greenfield Plaza, Garner, NC 27529



SCALE

NTS

CABLE ROUTING PLANS


DIV 3 BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018 REVIEWED BY: G. Green

PREPARED BY: L. Neal REVIEWED BY: P. Marak

REVISIONS	INIT.	DATE

SEAL



SIGNATURE DATE
CADD FILE NAME

Revised 3/2/2018

SEE SHEET ITS-24

SEE SHEET ITS-26

I-140 (WB)

I-140 (WB)

I-140 (EB)

I-140 (EB)

GENERAL NOTE:

CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAYMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- 1
- INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 2
- INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 3
- INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE
- 4
- INSTALL SMFO CABLE
- 5
- INSTALL CAT 5e COMMUNICATIONS CABLE
- 6
- INSTALL FIBER OPTIC DROP CABLE
- 7
- INSTALL TRACER WIRE
- 8
- TRENCH
- 9
- INSTALL PVC CONDUIT
- 10
- INSTALL RIGID, GALVANIZED STEEL CONDUIT
- 11
- INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD
- 12
- INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL
- 13
- INSTALL OUTER-DUCT POLYETHYLENE CONDUIT
- 14
- INSTALL POLYETHYLENE CONDUIT
- 15
- DIRECTIONAL DRILL CONDUIT


- 16
- INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT
- 17
- INSTALL CABLE(S) IN EXISTING CONDUIT
- 18
- INSTALL CABLE(S) IN NEW CONDUIT
- 19
- INSTALL CABLE(S) IN EXISTING RISER
- 20
- INSTALL CABLE(S) IN NEW RISER
- 21
- INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS
- 22
- INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 23
- INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 24
- INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET
- 25
- INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET
- 26
- TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 27
- INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 28
- INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICER CABLE IN CABINET
- 29
- INSTALL UNDERGROUND SPLICER ENCLOSURE
- 30
- INSTALL AERIAL SPLICER ENCLOSURE

- 31
- INSTALL POLE MOUNTED SPLICER CABINET
- 32
- INSTALL BASE MOUNTED SPLICER CABINET (336) WITH EXTEND BASE
- 33
- REMOVE EXISTING SPLICER CABINET
- 34
- INSTALL CABINET FOUNDATION
- 35
- REMOVE EXISTING CABINET FOUNDATION
- 36
- INSTALL CCTV CAMERA ASSEMBLY
- 37
- INSTALL CCTV CAMERA WOOD POLE
- 38
- INSTALL CCTV CAMERA METAL POLE AND FOUNDATION
- 39
- INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE
- 40
- INSTALL OVERSIZED JUNCTION BOX
- 41
- INSTALL BRIDGE MOUNTED JUNCTION BOX
- 42
- INSTALL WOOD POLE
- 43
- REMOVE EXISTING WOOD POLE
- 44
- INSTALL AERIAL GUY ASSEMBLY
- 45
- INSTALL STANDARD GUY ASSEMBLY
- 46
- INSTALL SIDEWALK GUY ASSEMBLY

- 47
- INSTALL MESSENGER CABLE
- 48
- REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE
- 49
- REMOVE EXISTING COMMUNICATIONS CABLE
- 50
- INSTALL REEL END SPLICER
- 51
- INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE
- 52
- INSTALL DELINEATOR MARKER
- 53
- STORE 50 FEET OF COMMUNICATIONS CABLE
- 54
- LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE
- 55
- LASH CABLE(S) TO EXISTING MESSENGER CABLE
- 56
- LASH CABLE(S) TO NEW MESSENGER CABLE
- 57
- MODIFY EXISTING ELECTRICAL SERVICE
- 58
- INSTALL NEW ELECTRICAL SERVICE FOR DMS
- 59
- INSTALL NEW BASE MOUNTED CABINET (336)
- 60
- SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL
- 61
- INSTALL ETHERNET SWITCH

- 62
- LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
- 63
- BOND MESSENGER CABLE AND RISER TO POLE GROUND

Prepared for the Offices of:



750 N. Greenfield Pkwy., Garner, NC 27529



SCALE

NTS

CABLE ROUTING PLANS

DIV 3 BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018 REVIEWED BY: G. Green

PREPARED BY: L. Neal REVIEWED BY: P. Marak


REVISIONS	INIT.	DATE

SEAL


PRELIMINARY PLANS
Do Not Use For Construction

SIGNATURE _____ DATE _____
CADD FILE NAME _____

Revised 3/2/2018




Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of:



750 N. Greenfield Pkwy., Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018	REVIEWED BY: G. Green
PREPARED BY: L. Neal	REVIEWED BY: P. Marak


REVISIONS	INIT.	DATE

SEAL

PRELIMINARY PLANS
Do Not Use for Construction

SIGNATURE	DATE

CADD FILE NAME




NOTE No.1 CONTRACTOR SHALL LOCATE EXISTING JUNCTION BOX AND REPLACE WITH A NEW SPECIAL OVERSIZE JUNCTION BOX TO ACCOMMODATE NEW SPLICE ENCLOSURE.

GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

1	INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE	16	INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT	31	INSTALL POLE MOUNTED SPLICE CABINET	47	INSTALL MESSENGER CABLE	62	LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
2	INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE	17	INSTALL CABLE(S) IN EXISTING CONDUIT	32	INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE	48	REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE	63	BOND MESSENGER CABLE AND RISER TO POLE GROUND
3	INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE	18	INSTALL CABLE(S) IN NEW CONDUIT	33	REMOVE EXISTING SPLICE CABINET	49	REMOVE EXISTING COMMUNICATIONS CABLE		
4	INSTALL SMFO CABLE	19	INSTALL CABLE(S) IN EXISTING RISER	34	INSTALL CABINET FOUNDATION	50	INSTALL REEL END SPLICE		
5	INSTALL CAT 5e COMMUNICATIONS CABLE	20	INSTALL CABLE(S) IN NEW RISER	35	REMOVE EXISTING CABINET FOUNDATION	51	INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE		
6	INSTALL FIBER OPTIC DROP CABLE	21	INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS	36	INSTALL CCTV CAMERA ASSEMBLY	52	INSTALL DELINEATOR MARKER		
7	INSTALL TRACER WIRE	22	INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)	37	INSTALL CCTV CAMERA WOOD POLE	53	STORE 50 FEET OF COMMUNICATIONS CABLE		
8	TRENCH	23	INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)	38	INSTALL CCTV CAMERA METAL POLE AND FOUNDATION	54	LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE		
9	INSTALL PVC CONDUIT	24	INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET	39	INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE	55	LASH CABLE(S) TO EXISTING MESSENGER CABLE		
10	INSTALL RIGID, GALVANIZED STEEL CONDUIT	25	INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET	40	INSTALL OVERSIZED JUNCTION BOX	56	LASH CABLE(S) TO NEW MESSENGER CABLE		
11	INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD	26	TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET	41	INSTALL BRIDGE MOUNTED JUNCTION BOX	57	MODIFY EXISTING ELECTRICAL SERVICE		
12	INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL	27	INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET	42	INSTALL WOOD POLE	58	INSTALL NEW ELECTRICAL SERVICE FOR DMS		
13	INSTALL OUTER-DUCT POLYETHYLENE CONDUIT	28	INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET	43	REMOVE EXISTING WOOD POLE	59	INSTALL NEW BASE MOUNTED CABINET (336)		
14	INSTALL POLYETHYLENE CONDUIT	29	INSTALL UNDERGROUND SPLICE ENCLOSURE	44	INSTALL AERIAL GUY ASSEMBLY	60	SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL		
15	DIRECTIONAL DRILL CONDUIT	30	INSTALL AERIAL SPLICE ENCLOSURE	45	INSTALL STANDARD GUY ASSEMBLY	61	INSTALL ETHERNET SWITCH		
				46	INSTALL SIDEWALK GUY ASSEMBLY				

Prepared for the Offices of: 750 N. Greenfield, Physics, Garner, NC 27529	CABLE ROUTING PLANS		SEAL PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION																
	DIV 3 BRUNSWICK CO. Near WILMINGTON																		
	PLAN DATE: January 2018	REVIEWED BY: G. Green																	
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak																	
 N	SCALE NTS	<table><thead><tr><th>REVISIONS</th><th>INIT.</th><th>DATE</th></tr></thead><tbody><tr><td> </td><td> </td><td> </td></tr><tr><td> </td><td> </td><td> </td></tr><tr><td> </td><td> </td><td> </td></tr></tbody></table>	REVISIONS	INIT.	DATE										<table><tr><td>SIGNATURE</td><td>DATE</td></tr><tr><td> </td><td> </td></tr></table>	SIGNATURE	DATE		
REVISIONS	INIT.	DATE																	
SIGNATURE	DATE																		

Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- 1

INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE

2

INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE

3

INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE

4

INSTALL SMFO CABLE

5

INSTALL CAT 5e COMMUNICATIONS CABLE

6

INSTALL FIBER OPTIC DROP CABLE

7

INSTALL TRACER WIRE

8

TRENCH

9

INSTALL PVC CONDUIT

10

INSTALL RIGID, GALVANIZED STEEL CONDUIT

11

INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD

12

INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL

13

INSTALL OUTER-DUCT POLYETHYLENE CONDUIT

14

INSTALL POLYETHYLENE CONDUIT

15

DIRECTIONAL DRILL CONDUIT

16

INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT

17

INSTALL CABLE(S) IN EXISTING CONDUIT

18

INSTALL CABLE(S) IN NEW CONDUIT

19

INSTALL CABLE(S) IN EXISTING RISER

20

INSTALL CABLE(S) IN NEW RISER

21

INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS

22

INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)

23

INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)

24

INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET

25

INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET

26

TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET

27

INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET

28

INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICER IN CABINET

29

INSTALL UNDERGROUND SPLICER ENCLOSURE

30

INSTALL AERIAL SPLICER ENCLOSURE

31

INSTALL POLE MOUNTED SPLICER CABINET

32

INSTALL BASE MOUNTED SPLICER CABINET (336) WITH EXTEND BASE

33

REMOVE EXISTING SPLICER CABINET

34

INSTALL CABINET FOUNDATION

35

REMOVE EXISTING CABINET FOUNDATION

36

INSTALL CCTV CAMERA ASSEMBLY

37

INSTALL CCTV CAMERA WOOD POLE

38

INSTALL CCTV CAMERA METAL POLE AND FOUNDATION

39

INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE

40

INSTALL OVERSIZED JUNCTION BOX

41

INSTALL BRIDGE MOUNTED JUNCTION BOX

42

INSTALL WOOD POLE

43

REMOVE EXISTING WOOD POLE

44

INSTALL AERIAL GUY ASSEMBLY

45

INSTALL STANDARD GUY ASSEMBLY

46

INSTALL SIDEWALK GUY ASSEMBLY

47

INSTALL MESSENGER CABLE

48

REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE

49

REMOVE EXISTING COMMUNICATIONS CABLE

50

INSTALL REEL END SPLICER

51

INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE

52

INSTALL DELINEATOR MARKER

53

STORE 50 FEET OF COMMUNICATIONS CABLE

54

LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE

55

LASH CABLE(S) TO EXISTING MESSENGER CABLE

56

LASH CABLE(S) TO NEW MESSENGER CABLE

57

MODIFY EXISTING ELECTRICAL SERVICE

58

INSTALL NEW ELECTRICAL SERVICE FOR DMS

59

INSTALL NEW BASE MOUNTED CABINET (336)

60

SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL

61

INSTALL ETHERNET SWITCH

62

LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT

63

BOND MESSENGER CABLE AND RISER TO POLE GROUND

Prepared for the Offices of:
Transportation, Mobility and Safe Operations
DEPARTMENT OF TRANSPORTATION
750 N. Greenfield Place, Garner, NC 27529

SCALE
NTS

CABLE ROUTING PLANS
DIV 3
NEW HANOVER CO./BRUNSWICK CO. Near WILMINGTON

PLAN DATE: January 2018
PREPARED BY: L. Neal


REVIEWED BY: G. Green
REVIEWED BY: P. Marak

REVISIONS
INIT. DATE

SEAL
PRELIMINARY PLANS
DO NOT USE FOR CONSTRUCTION

SIGNATURE
DATE
CADD FILE NAME

Revised 3/2/2018




GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | | | | | | |
|----|--|----|---|----|--|----|---|----|---|
| 1 | INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16 | INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31 | INSTALL POLE MOUNTED SPLICE CABINET | 47 | INSTALL MESSENGER CABLE | 62 | LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2 | INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17 | INSTALL CABLE(S) IN EXISTING CONDUIT | 32 | INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48 | REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63 | BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3 | INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18 | INSTALL CABLE(S) IN NEW CONDUIT | 33 | REMOVE EXISTING SPLICE CABINET | 49 | REMOVE EXISTING COMMUNICATIONS CABLE | | |
| 4 | INSTALL SMFO CABLE | 19 | INSTALL CABLE(S) IN EXISTING RISER | 34 | INSTALL CABINET FOUNDATION | 50 | INSTALL REEL END SPLICE | | |
| 5 | INSTALL CAT 5e COMMUNICATIONS CABLE | 20 | INSTALL CABLE(S) IN NEW RISER | 35 | REMOVE EXISTING CABINET FOUNDATION | 51 | INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | | |
| 6 | INSTALL FIBER OPTIC DROP CABLE | 21 | INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36 | INSTALL CCTV CAMERA ASSEMBLY | 52 | INSTALL DELINEATOR MARKER | | |
| 7 | INSTALL TRACER WIRE | 22 | INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37 | INSTALL CCTV CAMERA WOOD POLE | 53 | STORE 50 FEET OF COMMUNICATIONS CABLE | | |
| 8 | TRENCH | 23 | INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38 | INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54 | LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | | |
| 9 | INSTALL PVC CONDUIT | 24 | INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39 | INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55 | LASH CABLE(S) TO EXISTING MESSENGER CABLE | | |
| 10 | INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25 | INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40 | INSTALL OVERSIZED JUNCTION BOX | 56 | LASH CABLE(S) TO NEW MESSENGER CABLE | | |
| 11 | INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26 | TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41 | INSTALL BRIDGE MOUNTED JUNCTION BOX | 57 | MODIFY EXISTING ELECTRICAL SERVICE | | |
| 12 | INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27 | INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42 | INSTALL WOOD POLE | 58 | INSTALL NEW ELECTRICAL SERVICE FOR DMS | | |
| 13 | INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28 | INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43 | REMOVE EXISTING WOOD POLE | 59 | INSTALL NEW BASE MOUNTED CABINET (336) | | |
| 14 | INSTALL POLYETHYLENE CONDUIT | 29 | INSTALL UNDERGROUND SPLICE ENCLOSURE | 44 | INSTALL AERIAL GUY ASSEMBLY | 60 | SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | | |
| 15 | DIRECTIONAL DRILL CONDUIT | 30 | INSTALL AERIAL SPLICE ENCLOSURE | 45 | INSTALL STANDARD GUY ASSEMBLY | 61 | INSTALL ETHERNET SWITCH | | |
| | | | | 46 | INSTALL SIDEWALK GUY ASSEMBLY | | | | |

	CABLE ROUTING PLANS		PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION	
	DIV 3 NEW HANOVER CO. Near WILMINGTON			
	PLAN DATE: January 2018	REVIEWED BY: G. Green		
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak		
	SCALE NTS	REVISIONS	INIT.	DATE
		SIGNATURE	DATE	
		CADD FILE NAME		

Revised 3/2/2018



NOTE No.1 CONTRACTOR SHALL LOCATE EXISTING JUNCTION BOX AND REPLACE WITH A NEW SPECIAL OVERSIZE JUNCTION BOX TO ACCOMMODATE NEW SPLICE ENCLOSURE. CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- 1

INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 2

INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 3

INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE
- 4

INSTALL SMFO CABLE
- 5

INSTALL CAT 5e COMMUNICATIONS CABLE
- 6

INSTALL FIBER OPTIC DROP CABLE
- 7

INSTALL TRACER WIRE
- 8

TRENCH
- 9

INSTALL PVC CONDUIT
- 10

INSTALL RIGID, GALVANIZED STEEL CONDUIT
- 11

INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD
- 12

INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL
- 13

INSTALL OUTER-DUCT POLYETHYLENE CONDUIT
- 14

INSTALL POLYETHYLENE CONDUIT
- 15

DIRECTIONAL DRILL CONDUIT
- 16

INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT
- 17

INSTALL CABLE(S) IN EXISTING CONDUIT
- 18

INSTALL CABLE(S) IN NEW CONDUIT
- 19

INSTALL CABLE(S) IN EXISTING RISER
- 20

INSTALL CABLE(S) IN NEW RISER
- 21

INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS
- 22

INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 23

INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 24

INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET
- 25

INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET
- 26

TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 27

INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 28

INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET
- 29

INSTALL UNDERGROUND SPLICE ENCLOSURE
- 30

INSTALL AERIAL SPLICE ENCLOSURE
- 31

INSTALL POLE MOUNTED SPLICE CABINET
- 32

INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE
- 33

REMOVE EXISTING SPLICE CABINET
- 34

INSTALL CABINET FOUNDATION
- 35

REMOVE EXISTING CABINET FOUNDATION
- 36

INSTALL CCTV CAMERA ASSEMBLY
- 37

INSTALL CCTV CAMERA WOOD POLE
- 38

INSTALL CCTV CAMERA METAL POLE AND FOUNDATION
- 39

INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE
- 40

INSTALL OVERSIZED JUNCTION BOX
- 41

INSTALL BRIDGE MOUNTED JUNCTION BOX
- 42

INSTALL WOOD POLE
- 43

REMOVE EXISTING WOOD POLE
- 44

INSTALL AERIAL GUY ASSEMBLY
- 45

INSTALL STANDARD GUY ASSEMBLY
- 46

INSTALL SIDEWALK GUY ASSEMBLY
- 47

INSTALL MESSENGER CABLE
- 48

REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE
- 49

REMOVE EXISTING COMMUNICATIONS CABLE
- 50

INSTALL REEL END SPLICE
- 51

INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE
- 52

INSTALL DELINEATOR MARKER
- 53

STORE 50 FEET OF COMMUNICATIONS CABLE
- 54

LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE
- 55

LASH CABLE(S) TO EXISTING MESSENGER CABLE
- 56

LASH CABLE(S) TO NEW MESSENGER CABLE
- 57

MODIFY EXISTING ELECTRICAL SERVICE
- 58

INSTALL NEW ELECTRICAL SERVICE FOR DMS
- 59

INSTALL NEW BASE MOUNTED CABINET (336)
- 60

SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL
- 61

INSTALL ETHERNET SWITCH
- 62

LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
- 63

BOND MESSENGER CABLE AND RISER TO POLE GROUND

Prepared for the Offices of:

750 N. Greenfield Plaza, Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 NEW HANOVER CO. Near WILMINGTON

PLAN DATE: January 2018
PREPARED BY: L. Neal

REVIEWED BY: G. Green
REVIEWED BY: P. Marak

SEAL

PRELIMINARY PLANS
DO NOT USE FOR CONSTRUCTION


SIGNATURE
DATE

CADD FILE NAME

SCALE
NTS

REVISIONS	INIT.	DATE

Revised 3/2/2018




GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- | | | | | | | | | | |
|----|--|----|---|----|--|----|---|----|---|
| 1 | INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16 | INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31 | INSTALL POLE MOUNTED SPLICE CABINET | 47 | INSTALL MESSENGER CABLE | 62 | LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2 | INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17 | INSTALL CABLE(S) IN EXISTING CONDUIT | 32 | INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48 | REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63 | BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3 | INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18 | INSTALL CABLE(S) IN NEW CONDUIT | 33 | REMOVE EXISTING SPLICE CABINET | 49 | REMOVE EXISTING COMMUNICATIONS CABLE | | |
| 4 | INSTALL SMFO CABLE | 19 | INSTALL CABLE(S) IN EXISTING RISER | 34 | INSTALL CABINET FOUNDATION | 50 | INSTALL REEL END SPLICE | | |
| 5 | INSTALL CAT 5e COMMUNICATIONS CABLE | 20 | INSTALL CABLE(S) IN NEW RISER | 35 | REMOVE EXISTING CABINET FOUNDATION | 51 | INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | | |
| 6 | INSTALL FIBER OPTIC DROP CABLE | 21 | INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36 | INSTALL CCTV CAMERA ASSEMBLY | 52 | INSTALL DELINEATOR MARKER | | |
| 7 | INSTALL TRACER WIRE | 22 | INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37 | INSTALL CCTV CAMERA WOOD POLE | 53 | STORE 50 FEET OF COMMUNICATIONS CABLE | | |
| 8 | TRENCH | 23 | INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38 | INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54 | LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | | |
| 9 | INSTALL PVC CONDUIT | 24 | INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39 | INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55 | LASH CABLE(S) TO EXISTING MESSENGER CABLE | | |
| 10 | INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25 | INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40 | INSTALL OVERSIZED JUNCTION BOX | 56 | LASH CABLE(S) TO NEW MESSENGER CABLE | | |
| 11 | INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26 | TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41 | INSTALL BRIDGE MOUNTED JUNCTION BOX | 57 | MODIFY EXISTING ELECTRICAL SERVICE | | |
| 12 | INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27 | INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42 | INSTALL WOOD POLE | 58 | INSTALL NEW ELECTRICAL SERVICE FOR DMS | | |
| 13 | INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28 | INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43 | REMOVE EXISTING WOOD POLE | 59 | INSTALL NEW BASE MOUNTED CABINET (336) | | |
| 14 | INSTALL POLYETHYLENE CONDUIT | 29 | INSTALL UNDERGROUND SPLICE ENCLOSURE | 44 | INSTALL AERIAL GUY ASSEMBLY | 60 | SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | | |
| 15 | DIRECTIONAL DRILL CONDUIT | 30 | INSTALL AERIAL SPLICE ENCLOSURE | 45 | INSTALL STANDARD GUY ASSEMBLY | 61 | INSTALL ETHERNET SWITCH | | |
| | | | | 46 | INSTALL SIDEWALK GUY ASSEMBLY | | | | |

Prepared for the Offices of: Transportation, Mobility and Safety Division STATE OF NORTH CAROLINA Department of Transportation - 800 West Street 750 N. Greenfield, Physics, Garner, NC 27529	CABLE ROUTING PLANS		SEAL PRELIMINARY PLANS Do Not Use For Construction
	DIV 3 NEW HANOVER CO. Near WILMINGTON		
	PLAN DATE: January 2018	REVIEWED BY: G. Green	
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak	
	SCALE	NTS	
	SIGNATURE		DATE
CAD FILE NAME			

Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of:

Transportation, Mobility and Safety Division

DEPARTMENT OF TRANSPORTATION

750 N. Greenfield, Physics, Garner, NC 27529

SCALE

NTS

CABLE ROUTING PLANS

DIV 3 NEW HANOVER CO. Near WILMINGTON

PLAN DATE: January 2018

REVIEWED BY: G. Green

PREPARED BY: L. Neal

REVIEWED BY: P. Marak

REVISIONS	INIT.	DATE

SEAL

PRELIMINARY PLANS


Do Not Use For Construction

SIGNATURE

DATE

CADD FILE NAME

Revised 3/2/2018



GENERAL NOTE:


CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

NOTE No.1 CONTRACTOR SHALL ROUTE CONDUIT AROUND END WALL TO A NEW SPECIAL OVERSIZE JUNCTION BOX IN EARTH. DO NOT DRILL THROUGH BRIDGE WALL.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |


 SCALE NTS	CABLE ROUTING PLANS		PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION
	DIV 3, NEW HANOVER CO. Near WILMINGTON		
	PLAN DATE: January 2018	REVIEWED BY: G. Green	
	PREPARED BY: K. Neal	REVIEWED BY: P. Marak	
REVISIONS		INIT.	DATE
SIGNATURE		DATE	
CADD FILE NAME			

Revised 3/2/2018




GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 32, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

 750 N. Greenfield Pkwy., Garner, NC 27529	CABLE ROUTING PLANS		PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION	
	DIV 3 NEW HANOVER CO. Near WILMINGTON			
	PLAN DATE: January 2018	REVIEWED BY: G. Green		
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak		
	SCALE NTS	REVISIONS	INIT.	DATE
		SIGNATURE		DATE
		CADD FILE NAME		

Revised 3/2/2018




GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of: Transportation, Mobility and Safety Division STATE OF NORTH CAROLINA 750 N. Grouse Road, Physics, Garner, NC 27529	CABLE ROUTING PLANS		SEAL PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION
	DIV 3 NEW HANOVER CO. Near WILMINGTON		
	PLAN DATE: January 2018	REVIEWED BY: G. Green	
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak	
	SCALE	INIT.	DATE
	NTS		


SCALE 1:1000




- SCALE 1:1000

SCALE 1:1000



- | <p style="text-align: center;"><i>Prepared for the Offices of:</i></p>  <p style="text-align: center;">750 N. Greenfield Pkwy., Garner, NC. 27529</p> | <h2 style="margin: 0;">CABLE ROUTING PLANS</h2> <h3 style="margin: 10px 0 0 0;">DIV 3 NEW HANOVER CO. Near WILMINGTON</h3> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%;">PLAN DATE: January 2018</td> <td style="width: 50%;">REVIEWED BY: G. Green</td> </tr> <tr> <td>PREPARED BY: L. Neal</td> <td>REVIEWED BY: P. Marak</td> </tr> </table> <table border="1" style="width: 100%; border-collapse: collapse; margin-top: 5px;"> <tr> <th style="width: 60%;">REVISIONS</th> <th style="width: 20%;">INIT.</th> <th style="width: 20%;">DATE</th> </tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> </table> | PLAN DATE: January 2018 | REVIEWED BY: G. Green | PREPARED BY: L. Neal | REVIEWED BY: P. Marak | REVISIONS | INIT. | DATE | <p>SEAL</p> <div style="border: 2px solid black; transform: rotate(-45deg); padding: 10px; text-align: center; margin: 10px auto; width: 80%;"> PRELIMINARY PLANS
 <small>DO NOT USE FOR CONSTRUCTION</small> </div> <div style="margin-top: 20px;"> <table style="width: 100%;"> <tr> <td style="border-bottom: 1px solid black; width: 50%;"></td> <td style="border-bottom: 1px solid black; width: 50%;"></td> </tr> <tr> <td style="text-align: center;">SIGNATURE</td> <td style="text-align: center;">DATE</td> </tr> </table> <p style="margin-top: 10px;">CADD FILE NAME _____</p> </div> | | | SIGNATURE | DATE |
|--|---|--------------------------------|------------------------------|-----------------------------|------------------------------|-----------|-------|------|---|--|--|-----------|------|
| PLAN DATE: January 2018 | REVIEWED BY: G. Green | | | | | | | | | | | | |
| PREPARED BY: L. Neal | REVIEWED BY: P. Marak | | | | | | | | | | | | |
| REVISIONS | INIT. | DATE | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| SIGNATURE | DATE | | | | | | | | | | | | |
|  | <p>SCALE</p> <p style="font-size: 1.5em;">NTS</p> | | | | | | | | | | | | |


Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|--|--|---|---|---|
| <ul style="list-style-type: none">1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED, PAIR COMMUNICATIONS CABLE3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE4. INSTALL SMFO CABLE5. INSTALL CAT 5e COMMUNICATIONS CABLE6. INSTALL FIBER OPTIC DROP CABLE7. INSTALL TRACER WIRE8. TRENCH9. INSTALL PVC CONDUIT10. INSTALL RIGID, GALVANIZED STEEL CONDUIT11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT14. INSTALL POLYETHYLENE CONDUIT15. DIRECTIONAL DRILL CONDUIT | <ul style="list-style-type: none">16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT17. INSTALL CABLE(S) IN EXISTING CONDUIT18. INSTALL CABLE(S) IN NEW CONDUIT19. INSTALL CABLE(S) IN EXISTING RISER20. INSTALL CABLE(S) IN NEW RISER21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICER IN CABINET29. INSTALL UNDERGROUND SPLICER ENCLOSURE30. INSTALL AERIAL SPLICER ENCLOSURE | <ul style="list-style-type: none">31. INSTALL POLE MOUNTED SPLICER CABINET32. INSTALL BASE MOUNTED SPLICER CABINET (336) WITH EXTEND BASE33. REMOVE EXISTING SPLICER CABINET34. INSTALL CABINET FOUNDATION35. REMOVE EXISTING CABINET FOUNDATION36. INSTALL CCTV CAMERA ASSEMBLY37. INSTALL CCTV CAMERA WOOD POLE38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE40. INSTALL OVERSIZED JUNCTION BOX41. INSTALL BRIDGE MOUNTED JUNCTION BOX42. INSTALL WOOD POLE43. REMOVE EXISTING WOOD POLE44. INSTALL AERIAL GUY ASSEMBLY45. INSTALL STANDARD GUY ASSEMBLY46. INSTALL SIDEWALK GUY ASSEMBLY | <ul style="list-style-type: none">47. INSTALL MESSENGER CABLE48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE49. REMOVE EXISTING COMMUNICATIONS CABLE50. INSTALL REEL END SPLICER51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE52. INSTALL DELINEATOR MARKER53. STORE 50 FEET OF COMMUNICATIONS CABLE54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE55. LASH CABLE(S) TO EXISTING MESSENGER CABLE56. LASH CABLE(S) TO NEW MESSENGER CABLE57. MODIFY EXISTING ELECTRICAL SERVICE58. INSTALL NEW ELECTRICAL SERVICE FOR DMS59. INSTALL NEW BASE MOUNTED CABINET (336)60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL61. INSTALL ETHERNET SWITCH | <ul style="list-style-type: none">62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
|--|--|---|---|---|

Prepared for the Offices of:



750 N. Greenfield Plaza, Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 NEW HANOVER CO. Near WILMINGTON

PLAN DATE: January 2018	REVIEWED BY: G. Green
PREPARED BY: L. Neal	REVIEWED BY: P. Marak

REVISIONS	INIT.	DATE


SEAL

PRELIMINARY PLANS
DO NOT USE FOR CONSTRUCTION

SIGNATURE	DATE

CADD FILE NAME


Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED, SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE * AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND, POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of:



750 N. Greenfield, Physics, Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 NEW HANOVER CO. Near WILMINGTON

PLAN DATE: January 2018	REVIEWED BY: G. Green
PREPARED BY: L. Neal	REVIEWED BY: P. Marak

REVISIONS	INIT.	DATE

SCALE: NTS




PRELIMINARY PLANS
Do Not Use For Construction

SIGNATURE	DATE

CADD FILE NAME


Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of:



750 N. Greenfield Plaza, Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 NEW HANOVER CO. Near WILMINGTON

PLAN DATE: January 2018	REVIEWED BY: G. Green
PREPARED BY: L. Neal	REVIEWED BY: P. Marak

REVISIONS	INIT.	DATE

SEAL

PRELIMINARY PLANS
Do Not Use For Construction


SIGNATURE	DATE

CADD FILE NAME



- | <p style="text-align: center;">Prepared For the Offices of:</p> <div style="text-align: center;">  </div> <p style="text-align: center;">TRANSPORTATION DIVISION
STATE OF NORTH CAROLINA</p> <p style="text-align: center;">750 N. Greenfield Pkwy., Garner, NC 27529</p> | <h2 style="text-align: center;">CABLE ROUTING PLANS</h2> <p style="text-align: center; font-size: 1.2em; font-weight: bold;">DIV 3 NEW HANOVER CO. Near WILMINGTON</p> <table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%; border-bottom: 1px solid black;">PLAN DATE: January 2018</td> <td style="width: 50%; border-bottom: 1px solid black;">REVIEWED BY: G. Green</td> </tr> <tr> <td style="width: 50%; border-bottom: 1px solid black;">PREPARED BY: L. Neal</td> <td style="width: 50%; border-bottom: 1px solid black;">REVIEWED BY: P. Marak</td> </tr> </table> <table style="width: 100%; border-collapse: collapse;"> <tr> <th style="width: 60%; text-align: center; border-bottom: 1px solid black;">REVISIONS</th> <th style="width: 20%; text-align: center; border-bottom: 1px solid black;">INIT.</th> <th style="width: 20%; text-align: center; border-bottom: 1px solid black;">DATE</th> </tr> <tr><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td></tr> <tr><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td></tr> <tr><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td></tr> <tr><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td></tr> <tr><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td></tr> <tr><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td></tr> <tr><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td></tr> <tr><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td></tr> <tr><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td><td style="border-bottom: 1px solid black;"> </td></tr> </table> | PLAN DATE: January 2018 | REVIEWED BY: G. Green | PREPARED BY: L. Neal | REVIEWED BY: P. Marak | REVISIONS | INIT. | DATE | <p>SEAL</p> <div style="border: 2px solid black; padding: 10px; transform: rotate(-45deg); transform-origin: center;"> <p style="margin: 0; font-weight: bold; font-size: 1.2em;">PRELIMINARY PLANS</p> <p style="margin: 0; font-size: 0.8em;">DO NOT USE FOR CONSTRUCTION</p> </div> <div style="margin-top: 20px;"> <p style="text-align: center; border-top: 1px solid black; width: 100%;">SIGNATURE _____ DATE _____</p> <p style="text-align: center;">CADD FILE NAME _____</p> </div> |
|--|--|-------------------------|-----------------------|----------------------|-----------------------|-----------|-------|------|---|
| PLAN DATE: January 2018 | REVIEWED BY: G. Green | | | | | | | | |
| PREPARED BY: L. Neal | REVIEWED BY: P. Marak | | | | | | | | |
| REVISIONS | INIT. | DATE | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of: Transportation, Mobility and Safe Operations DEPARTMENT OF TRANSPORTATION 750 N. Greenfield Place, Garner, NC 27529	CABLE ROUTING PLANS		SEAL PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION
	DIV 3 NEW HANOVER CO. Near WILMINGTON		
	PLAN DATE: January 2018	REVIEWED BY: G. Green	
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak	
	SCALE	INIT.	DATE
	NTS		

Revised 3/2/2018

PROJECT REFERENCE NO.	SHEET NO.
R-2633D	ITS-44

I-140 (WB)

I-140 (EB)

I-140 (WB)

I-140 (EB)

GENERAL NOTE:

CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- 1 INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 2 INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 3 INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE
- 4 INSTALL SMFO CABLE
- 5 INSTALL CAT 5e COMMUNICATIONS CABLE
- 6 INSTALL FIBER OPTIC DROP CABLE
- 7 INSTALL TRACER WIRE
- 8 TRENCH
- 9 INSTALL PVC CONDUIT
- 10 INSTALL RIGID, GALVANIZED STEEL CONDUIT
- 11 INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD
- 12 INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL
- 13 INSTALL OUTER-DUCT POLYETHYLENE CONDUIT
- 14 INSTALL POLYETHYLENE CONDUIT
- 15 DIRECTIONAL DRILL CONDUIT


- 16 INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT
- 17 INSTALL CABLE(S) IN EXISTING CONDUIT
- 18 INSTALL CABLE(S) IN NEW CONDUIT
- 19 INSTALL CABLE(S) IN EXISTING RISER
- 20 INSTALL CABLE(S) IN NEW RISER
- 21 INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS
- 22 INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 23 INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 24 INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET
- 25 INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET
- 26 TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 27 INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 28 INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICER IN CABINET
- 29 INSTALL UNDERGROUND SPLICER ENCLOSURE
- 30 INSTALL AERIAL SPLICER ENCLOSURE

- 31 INSTALL POLE MOUNTED SPLICER CABINET
- 32 INSTALL BASE MOUNTED SPLICER CABINET (336) WITH EXTEND BASE
- 33 REMOVE EXISTING SPLICER CABINET
- 34 INSTALL CABINET FOUNDATION
- 35 REMOVE EXISTING CABINET FOUNDATION
- 36 INSTALL CCTV CAMERA ASSEMBLY
- 37 INSTALL CCTV CAMERA WOOD POLE
- 38 INSTALL CCTV CAMERA METAL POLE AND FOUNDATION
- 39 INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE
- 40 INSTALL OVERSIZED JUNCTION BOX
- 41 INSTALL BRIDGE MOUNTED JUNCTION BOX
- 42 INSTALL WOOD POLE
- 43 REMOVE EXISTING WOOD POLE
- 44 INSTALL AERIAL GUY ASSEMBLY
- 45 INSTALL STANDARD GUY ASSEMBLY
- 46 INSTALL SIDEWALK GUY ASSEMBLY

- 47 INSTALL MESSENGER CABLE
- 48 REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE
- 49 REMOVE EXISTING COMMUNICATIONS CABLE
- 50 INSTALL REEL END SPLICER
- 51 INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE
- 52 INSTALL DELINEATOR MARKER
- 53 STORE 50 FEET OF COMMUNICATIONS CABLE
- 54 LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE
- 55 LASH CABLE(S) TO EXISTING MESSENGER CABLE
- 56 LASH CABLE(S) TO NEW MESSENGER CABLE
- 57 MODIFY EXISTING ELECTRICAL SERVICE
- 58 INSTALL NEW ELECTRICAL SERVICE FOR DMS
- 59 INSTALL NEW BASE MOUNTED CABINET (336)
- 60 SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL
- 61 INSTALL ETHERNET SWITCH

- 62 LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
- 63 BOND MESSENGER CABLE AND RISER TO POLE GROUND

Prepared for the Offices of:



SCALE

NTS

CABLE ROUTING PLANS


DIV 3 NEW HANOVER CO. Near WILMINGTON

PLAN DATE: January 2018 REVIEWED BY: G. Green

PREPARED BY: L. Neal REVIEWED BY: P. Marak


REVISIONS	INIT.	DATE

SEAL




SIGNATURE DATE
CADD FILE NAME

Revised 3/2/2018




GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |


 750 N. Greenfield, Physics, Garner, NC 27529	CABLE ROUTING PLANS		PRELIMINARY PLANS DO NOT USE FOR CONSTRUCTION	
	DIV 3 NEW HANOVER CO. Near WILMINGTON			
	PLAN DATE: January 2018	REVIEWED BY: G. Green		
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak		
	SCALE NTS	REVISIONS	INIT.	DATE
		SIGNATURE	DATE	
		CADD FILE NAME		

Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.


- | | | | | | | | | | |
|----|--|----|---|----|--|----|---|----|---|
| 1 | INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16 | INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31 | INSTALL POLE MOUNTED SPlice CABINET | 47 | INSTALL MESSENGER CABLE | 62 | LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2 | INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17 | INSTALL CABLE(S) IN EXISTING CONDUIT | 32 | INSTALL BASE MOUNTED SPlice CABINET (336) WITH EXTEND BASE | 48 | REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63 | BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3 | INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18 | INSTALL CABLE(S) IN NEW CONDUIT | 33 | REMOVE EXISTING SPlice CABINET | 49 | REMOVE EXISTING COMMUNICATIONS CABLE | | |
| 4 | INSTALL SMFO CABLE | 19 | INSTALL CABLE(S) IN EXISTING RISER | 34 | INSTALL CABINET FOUNDATION | 50 | INSTALL REEL END SPlice | | |
| 5 | INSTALL CAT 5e COMMUNICATIONS CABLE | 20 | INSTALL CABLE(S) IN NEW RISER | 35 | REMOVE EXISTING CABINET FOUNDATION | 51 | INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | | |
| 6 | INSTALL FIBER OPTIC DROP CABLE | 21 | INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36 | INSTALL CCTV CAMERA ASSEMBLY | 52 | INSTALL DELINEATOR MARKER | | |
| 7 | INSTALL TRACER WIRE | 22 | INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37 | INSTALL CCTV CAMERA WOOD POLE | 53 | STORE 50 FEET OF COMMUNICATIONS CABLE | | |
| 8 | TRENCH | 23 | INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38 | INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54 | LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | | |
| 9 | INSTALL PVC CONDUIT | 24 | INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39 | INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55 | LASH CABLE(S) TO EXISTING MESSENGER CABLE | | |
| 10 | INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25 | INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40 | INSTALL OVERSIZED JUNCTION BOX | 56 | LASH CABLE(S) TO NEW MESSENGER CABLE | | |
| 11 | INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26 | TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41 | INSTALL BRIDGE MOUNTED JUNCTION BOX | 57 | MODIFY EXISTING ELECTRICAL SERVICE | | |
| 12 | INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27 | INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42 | INSTALL WOOD POLE | 58 | INSTALL NEW ELECTRICAL SERVICE FOR DMS | | |
| 13 | INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28 | INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPlice CABLE IN CABINET | 43 | REMOVE EXISTING WOOD POLE | 59 | INSTALL NEW BASE MOUNTED CABINET (336) | | |
| 14 | INSTALL POLYETHYLENE CONDUIT | 29 | INSTALL UNDERGROUND SPlice ENCLOSURE | 44 | INSTALL AERIAL GUY ASSEMBLY | 60 | SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | | |
| 15 | DIRECTIONAL DRILL CONDUIT | 30 | INSTALL AERIAL SPlice ENCLOSURE | 45 | INSTALL STANDARD GUY ASSEMBLY | 61 | INSTALL ETHERNET SWITCH | | |
| | | | | 46 | INSTALL SIDEWALK GUY ASSEMBLY | | | | |

Prepared for the Offices of:  750 N. Greenfield Place, Garner, NC 27529	CABLE ROUTING PLANS		SEAL PRELIMINARY PLANS Do Not Use For Construction		
	DIV 3 NEW HANOVER CO. Near WILMINGTON				
	PLAN DATE: January 2018	REVIEWED BY: G. Green			
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak			
	SCALE	NTS	REVISIONS	INIT.	DATE
		SIGNATURE		DATE	
		CADD FILE NAME			




- | | | |
|---|---|------|
| Prepared for the Offices of: | | SEAL |
|  | <h2 style="margin: 0;">CABLE ROUTING PLANS</h2> | |
| <h3 style="margin: 0;">DIV 3 NEW HANOVER CO. Near WILMINGTON</h3> | | |
| PLAN DATE: January 2018 | REVIEWED BY: G. Green | |
| PREPARED BY: L. Neal | REVIEWED BY: P. Marak | |
| REVISIONS | INIT. | DATE |
| | | |
| | | |
| | | |
| SCALE | SIGNATURE _____ DATE _____ | |
| NTS | CADD FILE NAME _____ | |

Revised 3/2/2018



Revised 3/2/2018




North Chase Subdivision *PC*

GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPICE CABINET | 47. * INSTALL MESSENGER CABLE | 62. * LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

North Chase Industrial Park *PC*

Prepared for the Offices of:



750 N. Greenfield Pkwy., Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 NEW HANOVER CO. Near WILMINGTON

PLAN DATE: January 2018	REVIEWED BY: G. Green
PREPARED BY: L. Neal	REVIEWED BY: P. Marak


REVISIONS	INIT.	DATE

SEAL

PRELIMINARY PLANS
DO NOT USE FOR CONSTRUCTION

SIGNATURE _____ DATE _____

CADD FILE NAME _____



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of: North Carolina Department of Transportation Division of Transportation Planning 120 N. Greenfield Place, Garner, NC 27529		SCALE NTS		CABLE ROUTING PLANS DIV 3 NEW HANOVER CO. Near WILMINGTON PLAN DATE: January 2018 REVIEWED BY: G. Grech PREPARED BY: L. Neal REVIEWED BY: P. Marak		SIGNATURE DATE	
D1 D2 D3 D4 D5 D6 D7 D8 D9 D10 D11 D12 D13 D14 D15 D16		D1 D2 D3 D4 D5 D6 D7 D8 D9 D10 D11 D12 D13 D14 D15 D16		D1 D2 D3 D4 D5 D6 D7 D8 D9 D10 D11 D12 D13 D14 D15 D16		D1 D2 D3 D4 D5 D6 D7 D8 D9 D10 D11 D12 D13 D14 D15 D16	

Revised 3/2/2018

Interstate 40

SEE SHEET ITS-50

SEE SHEET ITS-52

GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- 1

INSTALL REA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 2

INSTALL REA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE
- 3

INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE
- 4

INSTALL SMFO CABLE
- 5

INSTALL CAT 5e COMMUNICATIONS CABLE
- 6

INSTALL FIBER OPTIC DROP CABLE
- 7

INSTALL TRACER WIRE
- 8

TRENCH
- 9

INSTALL PVC CONDUIT
- 10

INSTALL RIGID, GALVANIZED STEEL CONDUIT
- 11

INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD
- 12

INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL
- 13

INSTALL OUTER-DUCT POLYETHYLENE CONDUIT
- 14

INSTALL POLYETHYLENE CONDUIT
- 15

DIRECTIONAL DRILL CONDUIT
- 16

INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT
- 17

INSTALL CABLE(S) IN EXISTING CONDUIT
- 18

INSTALL CABLE(S) IN NEW CONDUIT
- 19

INSTALL CABLE(S) IN EXISTING RISER
- 20

INSTALL CABLE(S) IN NEW RISER
- 21

INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS
- 22

INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 23

INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)
- 24

INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET
- 25

INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET
- 26

TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 27

INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET
- 28

INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPlice CABLE IN CABINET
- 29

INSTALL UNDERGROUND SPlice ENCLOSURE
- 30

INSTALL AERIAL SPlice ENCLOSURE
- 31

INSTALL POLE MOUNTED SPlice CABINET
- 32

INSTALL BASE MOUNTED SPlice CABINET (336) WITH EXTEND BASE
- 33

REMOVE EXISTING SPlice CABINET
- 34

INSTALL CABINET FOUNDATION
- 35

REMOVE EXISTING CABINET FOUNDATION
- 36

INSTALL CCTV CAMERA ASSEMBLY
- 37

INSTALL CCTV CAMERA WOOD POLE
- 38

INSTALL CCTV CAMERA METAL POLE AND FOUNDATION
- 39

INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH
- 40

INSTALL OVERSIZED JUNCTION BOX
- 41

INSTALL BRIDGE MOUNTED JUNCTION BOX
- 42

INSTALL WOOD POLE
- 43

REMOVE EXISTING WOOD POLE
- 44

INSTALL AERIAL GUY ASSEMBLY
- 45

INSTALL STANDARD GUY ASSEMBLY
- 46

INSTALL SIDEWALK GUY ASSEMBLY
- 47

INSTALL MESSENGER CABLE
- 48

REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE
- 49

REMOVE EXISTING COMMUNICATIONS CABLE
- 50

INSTALL REEL END SPlice
- 51

INSTALL CABLE STORAGE RACKS (KNOW SHOES) AND STORE 100 FEET OF CABLE
- 52

INSTALL DELINEATOR MARKER
- 53

STORE 50 FEET OF COMMUNICATIONS CABLE
- 54

LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE
- 55

LASH CABLE(S) TO EXISTING MESSENGER CABLE
- 56

LASH CABLE(S) TO NEW MESSENGER CABLE
- 57

MODIFY EXISTING ELECTRICAL SERVICE
- 58

INSTALL NEW ELECTRICAL SERVICE FOR DMS
- 59

INSTALL NEW BASE MOUNTED CABINET (336)
- 60

SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL
- 61

INSTALL ETHERNET SWITCH
- 62

LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
- 63

BOND MESSENGER CABLE AND RISER TO POLE GROUND

Prepared for the Offices of:

750 N. Greenfield Pkwy., Garner, NC 27529

DIV 3 NEW HANOVER CO. Near WILMINGTON

PLAN DATE: January 2018

PREPARED BY: L. Neal

REVIEWED BY: G. Green

REVIEWED BY: P. Marak

SCALE
NTS


REVISIONS	INIT.	DATE

SEAL

PRELIMINARY PLANS
DO NOT USE FOR CONSTRUCTION

SIGNATURE
DATE
CADD FILE NAME

Revised 3/2/2018



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6)
FEET FROM EDGE OF PAVEMENT WHEN TRENCHING
PARALLEL TO THE ROADWAY.

- | | | | | |
|---|---|--|---|---|
| 1. INSTALL CEA, PE - 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 16. INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT | 31. INSTALL POLE MOUNTED SPLICE CABINET | 47. INSTALL MESSENGER CABLE | 62. LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT |
| 2. INSTALL CEA, PE - 38, (FIGURE - 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE | 17. INSTALL CABLE(S) IN EXISTING CONDUIT | 32. INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE | 48. REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE | 63. BOND MESSENGER CABLE AND RISER TO POLE GROUND |
| 3. INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE | 18. INSTALL CABLE(S) IN NEW CONDUIT | 33. REMOVE EXISTING SPLICE CABINET | 49. REMOVE EXISTING COMMUNICATIONS CABLE | |
| 4. INSTALL SMFO CABLE | 19. INSTALL CABLE(S) IN EXISTING RISER | 34. INSTALL CABINET FOUNDATION | 50. INSTALL REEL END SPLICE | |
| 5. INSTALL CAT 5e COMMUNICATIONS CABLE | 20. INSTALL CABLE(S) IN NEW RISER | 35. REMOVE EXISTING CABINET FOUNDATION | 51. INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE | |
| 6. INSTALL FIBER OPTIC DROP CABLE | 21. INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS | 36. INSTALL CCTV CAMERA ASSEMBLY | 52. INSTALL DELINEATOR MARKER | |
| 7. INSTALL TRACER WIRE | 22. INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 37. INSTALL CCTV CAMERA WOOD POLE | 53. STORE 50 FEET OF COMMUNICATIONS CABLE | |
| 8. TRENCH | 23. INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE) | 38. INSTALL CCTV CAMERA METAL POLE AND FOUNDATION | 54. LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE | |
| 9. INSTALL PVC CONDUIT | 24. INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET | 39. INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE | 55. LASH CABLE(S) TO EXISTING MESSENGER CABLE | |
| 10. INSTALL RIGID, GALVANIZED STEEL CONDUIT | 25. INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET | 40. INSTALL OVERSIZED JUNCTION BOX | 56. LASH CABLE(S) TO NEW MESSENGER CABLE | |
| 11. INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD | 26. TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 41. INSTALL BRIDGE MOUNTED JUNCTION BOX | 57. MODIFY EXISTING ELECTRICAL SERVICE | |
| 12. INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL | 27. INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET | 42. INSTALL WOOD POLE | 58. INSTALL NEW ELECTRICAL SERVICE FOR DMS | |
| 13. INSTALL OUTER-DUCT POLYETHYLENE CONDUIT | 28. INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET | 43. REMOVE EXISTING WOOD POLE | 59. INSTALL NEW BASE MOUNTED CABINET (336) | |
| 14. INSTALL POLYETHYLENE CONDUIT | 29. INSTALL UNDERGROUND SPLICE ENCLOSURE | 44. INSTALL AERIAL GUY ASSEMBLY | 60. SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL | |
| 15. DIRECTIONAL DRILL CONDUIT | 30. INSTALL AERIAL SPLICE ENCLOSURE | 45. INSTALL STANDARD GUY ASSEMBLY | 61. INSTALL ETHERNET SWITCH | |
| | | 46. INSTALL SIDEWALK GUY ASSEMBLY | | |

Prepared for the Offices of:

750 N. Greenfield Plaza, Garner, NC 27529

CABLE ROUTING PLANS

DIV 3 NEW HANOVER CO. Near WILMINGTON

PLAN DATE: January 2018
PREPARED BY: L. Neal

REVIEWED BY: G. Green
REVIEWED BY: P. Marak

REVISIONS
INIT. DATE

SEAL


PRELIMINARY PLANS
Do Not Use For Construction

SIGNATURE
DATE

CADD FILE NAME

Revised 3/2/2018

PROJECT REFERENCE NO.	SHEET NO.
R-2633D	ITS-53



GENERAL NOTE:
CONTRACTOR TO MAINTAIN A MINIMUM OF SIX (6) FEET FROM EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY.

1 INSTALL REA, PE – 22, SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE	16 INSTALL BRIDGE MOUNTED FIBERGLASS CONDUIT, WITH FOUR-WAY INNERDUCT INSERT	31 INSTALL POLE MOUNTED SPLICE CABINET	47 INSTALL MESSENGER CABLE	62 LOCATE EXISTING JUNCTION BOX AND CONNECT WITH NEW CONDUIT
2 INSTALL REA, PE – 38, (FIGURE – 8) SHIELDED, TWISTED PAIR COMMUNICATIONS CABLE	17 INSTALL CABLE(S) IN EXISTING CONDUIT	32 INSTALL BASE MOUNTED SPLICE CABINET (336) WITH EXTEND BASE	48 REMOVE EXISTING COMMUNICATIONS CABLE AND MESSENGER CABLE	63 BOND MESSENGER CABLE AND RISER TO POLE GROUND
3 INSTALL 3-CONDUCTOR, CLASS B, STRANDED UNDERGROUND POWER CABLE	18 INSTALL CABLE(S) IN NEW CONDUIT	33 REMOVE EXISTING SPLICE CABINET	49 REMOVE EXISTING COMMUNICATIONS CABLE	
4 INSTALL SMFO CABLE	19 INSTALL CABLE(S) IN EXISTING RISER	34 INSTALL CABINET FOUNDATION	50 INSTALL REEL END SPLICE	
5 INSTALL CAT 5e COMMUNICATIONS CABLE	20 INSTALL CABLE(S) IN NEW RISER	35 REMOVE EXISTING CABINET FOUNDATION	51 INSTALL CABLE STORAGE RACKS (SNOW SHOES) AND STORE 100 FEET OF CABLE	
6 INSTALL FIBER OPTIC DROP CABLE	21 INSTALL CABLE(S) IN EXISTING CONDUIT STUBOUTS	36 INSTALL CCTV CAMERA ASSEMBLY	52 INSTALL DELINEATOR MARKER	
7 INSTALL TRACER WIRE	22 INSTALL NEW CONDUIT INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)	37 INSTALL CCTV CAMERA WOOD POLE	53 STORE 50 FEET OF COMMUNICATIONS CABLE	
8 TRENCH	23 INSTALL NEW RISER INTO EXISTING CABINET BASE (USE EXISTING CONDUIT STUB-OUTS WHEN AVAILABLE)	38 INSTALL CCTV CAMERA METAL POLE AND FOUNDATION	54 LASH CABLE(S) TO EXISTING SIGNAL / COMMUNICATIONS CABLE	
9 INSTALL PVC CONDUIT	24 INSTALL NEW CONDUIT INTO EXISTING POLE MOUNTED CABINET	39 INSTALL SPECIAL OVERSIZED JUNCTION BOX WITH 100 FEET OF COMMUNICATIONS CABLE	55 LASH CABLE(S) TO EXISTING MESSENGER CABLE	
10 INSTALL RIGID, GALVANIZED STEEL CONDUIT	25 INSTALL NEW RISER INTO EXISTING POLE MOUNTED CABINET	40 INSTALL OVERSIZED JUNCTION BOX	56 LASH CABLE(S) TO NEW MESSENGER CABLE	
11 INSTALL RIGID, GALVANIZED STEEL RISER WITH WEATHERHEAD	26 TERMINATE COMMUNICATIONS CABLE ON EXISTING TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET	41 INSTALL BRIDGE MOUNTED JUNCTION BOX	57 MODIFY EXISTING ELECTRICAL SERVICE	
12 INSTALL RIGID, GALVANIZED STEEL RISER WITH FIBER OPTIC CABLE SEAL	27 INSTALL NEW TELEMETRY INTERFACE PANEL IN TRAFFIC SIGNAL CONTROLLER CABINET	42 INSTALL WOOD POLE	58 INSTALL NEW ELECTRICAL SERVICE FOR DMS	
13 INSTALL OUTER-DUCT POLYETHYLENE CONDUIT	28 INSTALL INTERCONNECT CENTER, PATCH PANEL, JUMPERS, AND FUSION SPLICE CABLE IN CABINET	43 REMOVE EXISTING WOOD POLE	59 INSTALL NEW BASE MOUNTED CABINET (336)	
14 INSTALL POLYETHYLENE CONDUIT	29 INSTALL UNDERGROUND SPLICE ENCLOSURE	44 INSTALL AERIAL GUY ASSEMBLY	60 SEAL ALL CONDUIT ENTERING JUNCTION BOXES AND CABINETS WITH MOLDABLE DUCT SEAL	
15 DIRECTIONAL DRILL CONDUIT	30 INSTALL AERIAL SPLICE ENCLOSURE	45 INSTALL STANDARD GUY ASSEMBLY	61 INSTALL ETHERNET SWITCH	
		46 INSTALL SIDEWALK GUY ASSEMBLY		

Prepared for the Offices of: 750 N. Greenfield Pkwy., Garner, NC 27529	CABLE ROUTING PLANS		SEAL SIGNATURE _____ DATE _____ CADD FILE NAME _____	
	DIV 3 NEW HANOVER CO. Near WILMINGTON			
	PLAN DATE: January 2018	REVIEWED BY: G. Green		
	PREPARED BY: L. Neal	REVIEWED BY: P. Marak		
	SCALE	REVISIONS	INIT.	DATE
	NTS	-----	-----	-----



- | <p><i>Prepared for the Offices of:</i></p>  <p>750 N. Greenfield Pkwy., Garner, NC 27529</p> | | <p>CABLE ROUTING PLANS</p> <p>DIV 3 NEW HANOVER CO. Near WILMINGTON</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%;">PLAN DATE: January 2018</td> <td style="width: 50%;">REVIEWED BY: G. Green</td> </tr> <tr> <td>PREPARED BY: L. Neal</td> <td>REVIEWED BY: P. Marak</td> </tr> </table> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 60%;">REVISIONS</th> <th style="width: 20%;">INIT.</th> <th style="width: 20%;">DATE</th> </tr> </thead> <tbody> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td></tr> </tbody> </table> | | PLAN DATE: January 2018 | REVIEWED BY: G. Green | PREPARED BY: L. Neal | REVIEWED BY: P. Marak | REVISIONS | INIT. | DATE | <p>SEAL</p>  <p>SIGNATURE _____ DATE _____</p> <p>CADD FILE NAME _____</p> |
|---|-----------------------|---|--|-------------------------|-----------------------|----------------------|-----------------------|-----------|-------|------|--|
| PLAN DATE: January 2018 | REVIEWED BY: G. Green | | | | | | | | | | |
| PREPARED BY: L. Neal | REVIEWED BY: P. Marak | | | | | | | | | | |
| REVISIONS | INIT. | DATE | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
|  <p>SCALE</p> <p>NTS</p> | | | | | | | | | | | |



- [illegible]

Revised 3/2/2018

R-2633 Breaks	Page #	JB's	Area (ft ²)	Subtotals	Total (ft ²)
A	4	2	18	459	1278
	5	7	63		
	6	4	36		
	7	2	18		
	8	3	27		
	9	2	18		
	10	3	27		
	11	2	18		
	12	2	18		
	13	3	27		
	14	2	18		
	15	2	18		
	16	8	72		
	56	3	27		
	57	3	27		
	58	3	27		
B	17	3	27	351	
	18	2	18		
	19	2	18		
	20	2	18		
	21	2	18		
	22	6	54		
	23	2	18		
	24	2	18		
	25	2	18		
	26	4	36		
	27	5	45		
	28	2	18		
	29	0	0		
	30	0	0		
	31	1	9		
	32	1	9		
	33	0	0		
	34	3	27		
C	35	0	0	468	
	36	0	0		
	37	2	18		
	38	3	27		
	39	2	18		
	40	2	18		
	41	2	18		
	42	1	9		
	43	7	63		
	44	2	18		
	45	3	27		
	46	2	18		
	47	2	18		
	48	1	9		
	49	4	36		
	50	7	63		
	51	2	18		
	52	3	27		
	53	2	18		
	54	1	9		
	55	4	36		